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INDIAN INSTITUTE OF MANAGEMENT BANGALORE 
Bannerghatta Road, BANGALORE -560 076 

 

 

 
19th February 2024 

 

e-BID NOTICE 
 

E-Bid participations are invited by IIMB from reputed firms for the work of 
“RENOVATION OF CLASSROOMS AT M CLUSTER AT IIMB-ELECTRICAL AND 
AIR CONDITIONING WORKS” as per the scope of work. Approximate value of 

the project is  Rs. 17,55,000/- + G.S.T as applicable. (Rupees Forty Seven 
Thousand Sixty Seven Thousand and Five Hundred rupees plus GST as applicable 

only). 
 

 

 
E.M.D (Rs.) 

 
Period of 

Completion 
 

Online 
Issue of 

Bid 
Document 

Last Date of 
Submission of 

Tender 
Document and 

Date of 
Opening of 

Technical bid 

Date of Opening of 
Online Price Bid 

1 2 3 4 6 

44,000/- 60 Days 19.02.2025 
to 

13.03.2025 

Last Date of 
Submission of 
Online Tender: 

13.03.2025, 
15.00 Hrs 

 
Opening of Online 
Tender 

(Technical Bid): 
14.03.2025, 

15.00 Hrs 
 

Qualified bidders will 
be auto intimated by 
CPP Portal. 

Pre-bid Meeting 

Date: 28.02.2025 

Time: 15.30 hours 
Venue: Estate Office 
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I. INSTRUCTIONS TO BIDDERS:     

 
I.1. Bid Validity: 120 days from the date of opening of Online Price Bid. 
 

I.2. The nature of the tender is Two Bid System i.e. Technical Bid and Price Bid.  The 
rates are to be quoted only in the Online Closed Price Bid.  

 
I.3. Period of Contract: Period of Contract is Sixty Days. 
 

I.4. Downloading the Tender: The procedure for downloading the Tender Document 
and Price Bid is mentioned in this document. 

 
I.5. Submission of Tender: Tender Document and Price Bid shall be submitted 
online only, in CPP Portal.   

 
I.6. Defects Liability Period: TWELVE MONTHS from the date of completion of 

the work. 
 

I.7. Downloading of Tender Document: 

 
The bidders may download the Tender Document (Technical Bid only) from any of the 

below mentioned websites during the period mentioned above. 
 

(a) IIMB Website: www.iimb.ac.in/tender_notices 

(b) Central Public Procurement Portal (CPP) Portal 
 

I.8. A) Notice Inviting Tender, any corrigenda / addenda issued, minutes of the Pre-
Bid Meeting, replies given to clarifications raised by the bidders if any, form part of the 

Tender Document. 
 
B) The bidder should check for any of the above uploaded in CPP Portal before 

submission of the Tender (Technical and Price bid).  If the bidder submits the tender 
before the due date, he should be regularly checking the portal for any of the above 

uploaded, and he should download that document and keep it with him with seal and 
sign on the document in order to submit the same after award of work.  If the revised 
price bid is uploaded, the bidder should download the Price Bid again, quote the rates 

referring to the revised price bid and upload the same again. 
 

C) In case any bidder does not upload the revised price bid, the old price bid uploaded 
by him will not be considered and his tender gets rejected even though he is qualified 
in the Technical Bid. 

 
I.9. Any addendum / corrigendum or additional information pertaining to tender will 

be uploaded on CPP Portal.  The bidder should regularly visit the portal for checking the 
same till the last date of submission of the tender and submit the tender (online) only 
after checking the addendum / corrigendum / any other additional information uploaded 

in the websites mentioned above.   
 

 
 

http://www.iimb.ac.in/tender_notices
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If any bidder submits the tender before the due date and any corrigendum / addendum 

is uploaded on the website after his submission of tender, such bidder shall download 
the corrigendum / addendum and upload the scanned copy of the same typed in the 

letter head with seal and sign on the same, on CPP Portal. 
 
I.10. Any information / clarifications required by the Bidder can be obtained from the 

Estate Section, IIMB during working hours on any working days till the date of 
submission of Tender Document OR at the time of pre-bid meeting.   

 
I.11. PRE-BID MEETING: 
 

I.11.A. Pre-Bid Meeting will be conducted before submission of the Tender.  The 
bidders may send the clarifications to the email ids mentioned in this Tender Document 

and/or may attend the meeting in person.  The pre-bid meeting will be conducted either 
offline or online as per the decision of the competent authority of IIMB.  The intimation 
regarding the details of the pre-bid meeting will be provided in the CPP Portal. 

 
I.11.B. Minutes of the Pre-Bid Meeting will be uploaded on CPP Portal.  Minutes of 

the Pre-Bid Meeting forms part of the Tender.  The bidder must check for the minutes 
of the Pre-Bid Meeting before submission of the Tender. 
 

I.12. Conditional tenders are liable for rejection.    
 

I.13. This being an item rate Contract, the rate quoted shall remain firm. 
 
I.14. ELIGIBILITY CRITERIA:  

 
I.14.A. Financial position: Average annual financial turnover for the last five 

financial years should be Rs.8,78,000/-.  Documentary proof in support of the five years’ 
financial status of IIMB shall be submitted.   

 
In case any bidder submits the annual turnover documents for less than five years, i.e. 
3 years only, the total of these three years will be divided by 5 and the average value 

arrived at will be considered as the average annual turnover of five years. 
 

I.14.B. Solvency: The bidder should submit the Solvency Certificate for the value 
of Rs.7,02,000/- issued by any Nationalized or Scheduled Banks only.  The certificate 
shall be dated later than 1st April 2024. 
 
I.14.C. Work Experience: The bidder should have completed either one / two / 

three similar works / civil works during the last seven years, for the values mentioned 
below. 
 

Any one work for the value of Rs. 14,04,000/- excluding GST. 
Any two works for the value of Rs. 8,78,000/- excluding GST. 

Any three works for the value of Rs. 7,02,000/- excluding GST. 
 
The bidder shall submit the proof of work done in any of the organizations mentioned 

below. 
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In Central or State Govt. / Central or State Govt. Autonomous Bodies / Central or State 
PSUs / Central or State PWD / MES / Railways / Institutes of higher learning equivalent 

to IIMB / Any Reputed Private Organization – The bidder should have completed the 
similar work in any of the above mentioned organizations.  

  
Note: Work Orders and Work Completion Certificate should be attached as proof of work 
done.  In case the Work Completion Certificates are not issued, proof of payment 

received from the client shall be submitted – highlighting the related payment. 
 

Bidder Qualification: The bidder is considered as qualified in the Technical Bid 
subject to satisfaction of the above parameters. 
 

I.14.D. The bidder shall have Registered Office based in Bangalore since 
last 1 year. Documentary proof shall be submitted. 

 
I.15. EARNEST MONEY DEPOSIT: 
 

I.15.A. The bidder shall submit the EMD through online transfer to IIMB. 
 

For online submission of EMD, the bidder shall pay the amount through RTGS/NEFT.    
The bank details of IIMB for online transfer:  

 

Bank Name      : HDFC Bank Ltd   
Bank Street Address    : J.P. NAGAR BRANCH, BANGALORE  

Branch Code     : 0133   
IFSC CODE       : HDFC 0000133   
Customer HDFC Bank a/c name  : Indian Institute of Management  

Customer HDFC Bank a/c number : 01331450000019  
 

Note: The proof of payment including name of the bank, amount of EMD, date of 
transfer, UTR No. shall be submitted along with the Tender in CPP Portal (in the field 

provided for uploading the EMD details).    
 
I.15.B. Exemption from paying the EMD:  

 
Earnest Money Deposit is compulsory for all the bidders including State 

Government / Statutory Bodies / Enterprises / Undertakings / MSME etc. 
 

Bidders may note the fact that their registrations with any authority do not 

entitle them for exemption from payment of EMD. 
 

I.15.C. NO INTEREST WILL BE PAID ON EMD DEPOSIT. 
 

I.15.D. Any tender not accompanied by an acceptable Earnest Money Deposit 

and/or not secured in the payment modes as indicated above shall be rejected by the 
IIMB as non-responsive.  

 
I.15.E. Forfeiture of EMD: 
 

The Earnest Money Deposit shall be forfeited - 
  

a) If the bidder withdraws from the Tender after tender opening during the period of 
tender validity  
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b) In the case of a successful bidder, if the bidder fails within the specified time limit 

to:  

i) sign the Agreement within 15 days of issue of work order or 
ii) commence the work or 

iii) produce the required documents to IIMB mentioned in this document. 
 
c) In case, the bidder, after quoting, withdraws from the tender or refuses/delays in 

commencing the work even after issue of work order, the EMD will be forfeited.  
 

d) In case, the bidder stops the work abruptly, the security deposit submitted through 
EMD will be forfeited. 
 

I.15.F. BANK DETAILS OF THE BIDDER:  
 

The bidders are required to submit the bank details along with the Technical Bid.  The 
bank details are required to be filled in and submitted in IIMB letterhead, duly attested 
by the authorised person of IIMB and the banker.  The bank details should be 

accompanied by a cancelled cheque duly attested by the banker.  (The format of the 
Bidder Bank Detail Form has been given in this document vide Proforma – B). 

 
I.15.G. RETURN OF EMD: 
 

Unsuccessful Bidders:  
(a) Bidders not qualified in the Technical Evaluation – EMD will be returned after 

approval of Technical Evaluation. 
(b) Bidders who are unsuccessful in e-bidding – EMD will be returned after the issue 
of Work Order to L1 Bidder. 

 
Successful Bidder:  

EMD will be returned after completion of the Defects Liability Period, subject to fulfilment 
of obligations if any, by the contractor. 

 
I.16. SITE VISIT: Site Visit of the bidder is mandatory.  The bidder shall visit the 
site for understanding the requirements before quoting the rates in the Price Bid.   

 
The bidder shall visit the site by obtaining permission from the Chief Manager 

(Infrastructure).  The bidder shall obtain the SITE VISIT CEERTIFICATE from IIMB after 
visiting the site.  The bidder shall submit the copy of the Site Visit Certificate in CPP 
Portal while submitting the bid. 

 
NOTE: If the bidder submits the tender without the site visit, such tender shall 

be summarily rejected. 
 
I.17. Declaration regarding Non-Blacklisting:  

 
Bidders should not have been carrying any adverse remarks in IIMB or other 

similar report from any authority. 
 
Bidders who are debarred/ blacklisted by any Central / State Government organization 

/ DGS&D / NCCF / Kendriya Bhandar / PSU during the last three years are not allowed 
to participate in the tender.  In case the bidder is found to be debarred or blacklisted at 

any point of time during the evaluation period, tender of such bidder will become null 
and void and he will be declared as not qualified for opening of price bid.   
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The bidder shall submit a declaration in his office letterhead regarding non-blacklisting.  
 

 
 

I.18. Litigation Details: 
 
Bidder should provide information regarding any current litigation in case the bidder is 

involved.  The details shall be submitted on the letterhead.  If the bidder is not indulged 
in any litigation, he shall type ‘NO LITIGATION’ on the letterhead and submit with seal 

and sign. 
 

I.19. Lien in respect of Claim in other Contracts 

 
Any Sum of money due and payable to the Contractor (including the security deposit 

refundable to him) under the contract may be withheld or retained by way of lien by 
IIMB in respect of payment of a Sum of money arising out of or under any other contract 

made by the Contractor with the IIMB.  It is an agreed term of the contract that the 
sum of money so withheld or retained under this clause by the IIMB will be kept withheld 
or retained as such by the IIMB or till his claim arising out of the same contract or any 

other contract is either mutually settled or determined by the arbitration clause or by 
the competent court, as the case may be and that the Contractor shall have no claim 

for interest or damages whatsoever on this account or any other ground in respect of 
any sum of money withheld or retained under this clause and duly notified as such to 
the Contractor.   

 
I.20. SUBMISSION OF BIDS: 

 
The bidders should upload the soft copies of the supporting documents online in CPP 
Portal (https://eprocure.gov.in/eprocure/app). 

 
I.20.A. Submission of EMD:  

 
The details of payment of EMD shall be uploaded in CPP Portal which are as under: 
 

(i) UTR Number of the payment transaction 
(ii) Bank Name, Date of transfer and amount of EMD paid 

 
I.20.B. Submission of Technical Bids: 
 

The following documents shall be signed with seal and scanned copies shall be uploaded 
in the CPP Portal’. 

 
• Documentary proof of Annual Turnover of previous 5 financial years 

• Supporting documents – copies with seal and sign on every page 
• Proformas – printed on Letterhead wth seal and sign 
• Copy of the Site Visit Certificate issued by IIMB 

 
I.20.C. Note: If these documents are not submitted, the bidder cannot 

complete the process of submission in the portal and his tender will be 
automatically treated as non-responsive and rejected. 
 

I.20.D. Note: If any discrepancy is found in the documents submitted / if all 
the required documents are not submitted / if the documents are submitted in 

https://eprocure.gov.in/eprocure/app
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any other format, the prescribed authority may either ask for the documents 
or reject the tender.  The decision is at the discretion of the employer. 

 

I.21. In case of any discrepancy/ ambiguity regarding any detailing found in the tender 
documents, the bidder shall send all his queries / request for clarifications.  The queries 

should be sent only till the submission of the Technical Bid and at the time of the Prebid 
meeting.  Queries / Request received after the opening of the Technical Bid and/or other 
than the Pre-Bid Meeting will not be entertained. 

 
I.22. If the bidder does not have any query / request for clarification, it will be 

understood that he has gone through all the relevant clauses, and he is satisfied. No 
claims or misinterpretation of words will be entertained after award of work.  
 

I.23. The rates quoted shall be for execution of finished items of works as indicated in 
the Bill of Quantities, which include cost of all materials, consumables, labours, plants, 

equipment, machineries, transportation of materials to site, loading, unloading, testing 
of materials and works, samples for testing, all taxes, Octroi, cost of incidental charges 
on tools / plants, cost of labour, bidder’s overheads, profit etc. to complete the item as 

per stipulated specifications & description in Bill of Quantities. 
 

I.24. The Employer/Engineer may, at his discretion, extend the last date of submission 
of the Tender by amending the Tender Documents in which case all rights and 
obligations of the Employer and the Bidder previously subject to the original date shall 

thereafter be subject to the new deadline as extended.    
 

I.25. IIMB does not undertake to assign reason for rejecting any particular tender.  The 
accepting authority also reserves the right to accept in full, or a part thereof or reject 
the tender or to divide the tender among more than one Bidders if deemed necessary 

without assigning any reason.    
 

I.26. OPENING OF BIDS: 
 

The Technical Bids will be opened as under: 
 
I.26.A. The Technical bids will be opened on the date and time mentioned in this 

document.  Then the bids submitted will be evaluated for technical qualification.   
 

I.26.B. The technical evaluation will be carried out for the criteria mentioned under 
Eligibility Criteria in this document and the Technical Specifications of each bidder and 
the bidder who qualifies in the basic criteria as well as Technical Specifications will be 

declared as qualified in the Technical Bid. 
 

I.26.C. The Price Bids of the bidders who qualify in the Technical Bid will be 
opened.   
 

I.27. REJECTION OF TENDERS: 
 

I.27.A. If any alternations are made by the bidder in the Tender Documents, the 
Tender will be liable for rejection. 
 

I.27.B. Any tender which proposes any alterations to any of the conditions laid 
down or proposes any other conditions of any description whatsoever is liable to be 

rejected.  
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I.27.C. The bidders are cautioned that not giving complete information called for 
in the application or not giving it in clear terms or making any changes in prescribed 

forms or deliberately suppressing the information may result in the application being 
summarily disqualified / rejected. 

 

I.27.D. The tenders submitted without furnishing the relevant information asked 
for, are summarily rejected.  

 
I.27.E. If the bidder deliberately gives wrong information or creates conditions 
favourable for acceptance of his tender, the accepting officer reserves the right to reject 

such tender at any stage and forfeit the earnest money. The accepting officer shall be 
at liberty to foreclose the contract without prejudice to any other remedies that may be 

available to IIMB under the contract, even after the acceptance of the tender. 
 

I.27.F. Conditional and un-witnessed tenders, tenders containing freak rates and 

amounts, tenders which are incomplete or otherwise considered defective and tenders 
not in accordance with the tender conditions laid down by the Accepting Officer are liable 

to be rejected. 
 
I.28. Acceptance of Tender 

 
I.28.A. IIMB may accept the Tender wholly or in part or reject any tender without 

assigning any reason whatsoever and may not accept the lowest or any tender.  The 
Bidder shall not demand any explanation for the rejection of his tender.  Acceptance of 
tender will be communicated by a formal acceptance letter (by registered post) directly 

to the Bidder.  
 

I.28.B. The Successful Bidder shall execute the Contract with proper coordination 
with IIMB continuously during the period of contract.  

 
I.28.C. The address of the Contractor as given in the agreement will be deemed 
their business address and all correspondence sent to that address by IIMB shall be 

deemed delivered to the Contractors in the ordinary course by post.  
 

I.29. AWARD OF WORK: 
 
The work will be awarded to the bidder who has quoted the lowest amount including 

GST in the online Price Bid.   
 

The accepting officer reserves the right to place order as a whole or part of any item 
only as deemed fit.   

 

The successful bidder will be requested to sign the work order prepared based on the 
quoted amount, placed on him by the accepting officer.  
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II. GENERAL CONDITIONS OF CONTRACT 

 
II.1. TIME IS THE ESSENCE OF THE CONTRACT. 

 
II.2. Definitions and Interpretation Clauses: 

 

In this tender document the following words shall have the meanings herein assigned 
to them: 

  
a) “COMPANY”, “EMPLOYER”, “IIMB” and “ACCEPTING AUTHORITY” shall mean 

“Indian Institute of Management Bangalore” Bangalore. 

 
b) “BIDDER” shall mean one or more Bidder or Contractors jointly or generally engaged 

in the works to which these documents pertain to and shall include his / their heirs, 
executors and administrators. 

 

c) “ENGINEER”, “ENGINEER-IN-CHARGE”, “CONSULTANTS”, “ARCHITECTS” and 
“CONSULTING ENGINEERS” shall mean Engineer Representatives of IIMB and the 

Consultants appointed by IIMB for this specific project, including the Consultants 
representative. 

 

d) “WORKS SITE” and “SITE OF WORKS” shall mean the extent of land which IIMB 
places at the disposal of the Bidder from time to time for the purpose of executing 

the contract works. 
 
e) “DRAWINGS” shall mean the plans, sections, elevations and details of works 

annexed to this contract document and such further drawings as the Engineer may 
issue from time to time, during the progress of works and shall include tracings and 

photographic prints. 
 

f) “As specified” or “As directed” or “As specified and directed as per specifications” 
include the entire contents of these documents and also the instructions and/or 
“Drawings” issued by the Engineer-in-Charge from time to time during the execution 

of work. 
 

g) “BILL of QUANTITIES” shall also include schedule of prices, i.e., the items of work 
for which the bidders have to quote the unit rate only. 

 

h) “CONTRACT” or “TENDER” shall mean the entire contents of these documents viz., 
 

(i) Tender Notice 
(ii) Instructions to bidders. 
(iii) General conditions of Contract. 

(iv) Special Conditions of Contract. 
(v) Technical Specifications. 

(vi) Particulars of specifications 
(vii) Bill of Quantities- Schedule  
(viii) Any correspondence that has taken place between the Bidder and IIMB from the 

time the tender is submitted to the time the acceptance is communicated 
(ix) Acceptance by the Accepting Officer and Work order by Officer-in-Charge. 

(x) Tender drawings.  
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i) “SSR” Standard Schedule of Rates shall mean the CPWD Standard Schedule 

of Rates  with amendments there on as approved. 
 

j) “SCHEDULE” shall mean the probable bill of quantities. 
 

k) “SCHEDULED BANK” means a bank included in the second schedule to the 

Reserve Bank of India Act 1934, or modification there to.     
 

II.3. Payment: In consideration of the work done under this Agreement, IIMB agrees 
to pay the Contractor on the basis of work completed at the time of submission of RA 
bill during that period. The Contractor shall be responsible for payment of all applicable 

Taxes on the works contract. 
 

II.3.A. The contractor shall promptly raise an invoice to IIMB on the completion of work 
as per the Tender terms before the 10th day of the month, for the works completed in 
the previous month. 

 
II.3.B. The contractor should take the entry seal from the Entry Gate Security.  Two DC 

along with Invoice with seal and sign on security.  In the absence of the same, such 
invoices will not be considered. 

 

II.3.C. The bill should be accompanied by the statement and photos of the progress of 
work, the required documents, measurement sheets of the work done duly signed with 

seal on every page and countersigned by the Engineer in-charge and the Consultant (if 
appointed) and other necessary documents. 
 

II.3.D. The bill will be checked, certified and sent to Accounts Section for processing 
the same for payment. 

 
II.3.E. The payment will be made online to the bank details provided by the contractor, 

within thirty (30) working days after submission of the undisputed invoice (RA Bill). 
 
II.3.F. To ensure uninterrupted payment of bills, the contractor should update his bank 

details, the business details regarding the changes if any. 
 

II.3.G. On receipt of the Final payments, the Contractor shall furnish a "No Demand 
Certificate" to IIMB in the format prescribed by or acceptable to IIMB. 
 

II.4. Contract Termination: 
 

II.4.A. Termination: If the Contractor fails to perform the work set out in this 
Agreement within the stipulated period of time or carry out the work to the satisfaction 
of IIMB, IIMB shall terminate the Agreement as a whole or a part thereof at the risk and 

cost of the Contractor, without prior notice. 
 

II.4.B. Consequence of Termination: In the event of termination of this 
Agreement, the parties agree to promptly fully deliver all the deliverables applicable 
conceived, created or developed prior to the date of termination. 

 
In case of termination due to the material breach of the terms of this Agreement by the 

Contractor, IIMB shall get the balance work executed through a third party and recover 
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from the Contractor all the additional costs incurred by and damage caused to IIMB in 
procuring such services from any other third party. 

 

II.4.C. In case any of the information furnished by the Bidder is found to be false 
or any adverse points come to light subsequent to the Agreement, IIMB, at its discretion, 

may choose to terminate the Contract, at any time.  The decision of IIMB in this regard 
shall be final and binding. 
 

II.4.D. Termination of Contract for Death: 
 

Without prejudice to any of the rights or remedies under this contract, if the Bidder dies 
or attains legal disability, the Accepting Officer shall have the option of terminating the 
contract without any compensation to the Bidder. IIMB shall have the right to get the 

work completed by itself, or through any other contractors or agency at the cost and 
risk of the contractors or his successors in interest. 

 
II.4.E. Termination for Insolvency:  
 

IIMB may at any time terminate the Contract by giving written notice to the Supplier, if 
the Supplier becomes bankrupt or otherwise insolvent. In this event, termination will be 

without compensation to the Supplier, provided that such termination will not prejudice 
or affect any right of action or remedy, which has accrued or will accrue thereafter to 
IIMB.  

 
II.4.F. Termination for Convenience: 

 
IIMB, by written notice sent to the contractor, may terminate the Contract, in whole or 
in part, at any time for its convenience. The notice of termination shall specify that 

termination is for IIMB's convenience, the extent to which performance of the contractor 
under the Contract is terminated, and the date upon which such termination becomes 

effective.   
 

II.5. Arbitration: 
 
Except where otherwise provided for in the contract, all question and disputes relating 

to the meaning of the specifications, designs, drawing and instruction herein before 
mentioned and as to quality of workmanship or materials used on the work or as to any 

other question, claim, right matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions, 
orders or the conditions or otherwise concerning the works, or the execution or failure 

to execute the same whether arising during the progress of the work or after the 
completion or abandonment thereof shall be referred to the sole arbitration of the  

Director if the  Director is unable or unwilling to act, to the sole arbitration of some 
other person appointed by the Director willing to act as such arbitrator. The arbitrator 
to whom the matter is originally referred being transferred or vacating his Office or 

being unable to act for any reason such Director / aforesaid at the time of such transfer, 
vacation of Office or inability to act, shall appoint another person to act as arbitrator in 

accordance with the terms of the contract. Such person shall be entitled to proceed with 
the reference from the stage at which it was left by his predecessor.  
 

II.5.A.    Subject to as aforesaid the provision of the Arbitration & Conciliation Act or any 
statutory modification or re-enactment thereof and the rules made thereunder and for 

the time being in force shall apply to the arbitration proceedings under this Clause.              
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II.5.B. It is a term of the contract that the party involving in arbitration shall specify 
the dispute or dispute to be referred to arbitration under the Clause together with the 

amount or amounts claimed in respect of each dispute. 
 

II.5.C. The arbitrator(s) may from time to time with consent of the parties enlarge the 
time for making and publishing the award. 
 

II.5.D. The work under the contract shall, if reasonably possible, continue during the 
arbitration proceedings and no payment due or payable to the Bidder shall be withheld 

on account of such proceedings. 
 
II.5.E. The arbitrator shall be deemed to have entered on the reference on the date 

he issues notice to both parties / fixing date of the first hearing. 
 

II.5.F. The arbitrator shall give a separate award in respect of each dispute or 
difference referred to him. 
 

II.5.G. The venue of arbitrator shall be a place as may be fixed by the arbitrator in his 
sole discretion. 

 
II.5.H. The award of the arbitrator shall be final, conclusive and binding on both the 
parties to this contract. 

 
II.6. SECURITY DEPOSIT: 

 
II.6.A. Five percent (5%) of the Gross Value of each RA bill will be deducted as 
Security Deposit from the concerned RA Bill excluding GST. 

 
II.6.B. No interest will be paid on the Security Deposit. 

 
II.6.C. The above deposit will be held by IIMB as security for the satisfactory 

performance of the contract.  All compensations or other sums of money payable by the 
bidder to IIMB under the terms and conditions of this contract may be deducted from 
this security deposit or from any other sums that may be due or may become due to 

the bidder by IIMB on any account whatsoever, and in the event of the security deposit 
being reduced by reasons of any such deductions, the bidder shall within ten days 

thereafter make good these deductions. 
 
II.7. During the defects liability period / maintenance period, the bidder shall be 

responsible to make good, free of cost, all defects or damages which occur due to 
defective workmanship / use of substandard materials. If the bidder fails to make good 

such defects or damages even after intimation to him within a reasonable time, IIMB 
shall get the same rectified as deemed fit at the contractors’ risk and cost, and the 
expenditure incurred by IIMB shall be deducted from the Security Deposit before 

releasing the same. 
 

II.8. Several documents forming the contract are to be taken as mutually explanatory 
to one another. Detailed drawings and figured dimensions in the drawings shall be 
followed, not scaling the drawing. 

 
II.9. However, the Engineer-in-charge shall be the sole deciding authority with regard 

to the intention of the document and his decision in this respect shall be final and binding 
to the Bidder. 
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II.10. The bidder shall not increase his quoted rates if the accepting officer negotiates 

for the reduction of rates. Such negotiations shall not amount to cancellation or 
withdrawal of the original offer and the rates originally quoted shall be valid for a period 

of 120 days from the date of opening of the Financial Bid. 
 

II.11.  Canvassing in any form in connection with the tenders is strictly prohibited and 

the tenders submitted by the bidders who resort to canvassing will be liable to be 
rejected. 

 
II.12.  Whenever the Engineer-in-charge of the work feels it necessary and advises the 
bidder for production of bills for any materials whatsoever procured / purchased by the 

bidder for use and incorporation in the work, the bidder shall produce such bills in proof 
of such purchase / procurement from bonafide dealers/manufacturers. Such a demand 

for production of bills can be made by the Engineer-in-charge even after use and 
incorporation of such materials in the work, after clearance by the Engineer-in-charge 
for the quality of the materials. In the event of such a demand by the Engineer-in-

charge for production of bills, the bidder shall not use and incorporate such materials in 
the work without prior clearance in writing from the Engineer-in-charge. In case, the 

bidder fails to produce the bills or uses / incorporates the materials in the work against 
which bills are advised to be produced, without prior clearance of Engineer-in-charge, 
no payment against any work under the contract executed by the bidder shall be made. 

 
II.13.  The bidder must obtain for himself on his own responsibility and at his own 

expenses all the information which may be necessary for the purpose of making a tender 
and for entering into contract and must examine the entire tender document, inspect 
the site of the work and acquaint himself with all the information about scope and 

specifications of the work to be done, all his obligations under the contract, local, 
hydrological and climatic conditions, local and statutory/ Govt. rules and regulations, all 

other local conditions, means of access to the work, security requirements, restrictions 
in entry to the Project site, conditions of site of work, nature of the work and all matters 

pertaining thereto. 
 

II.14. Access to the site will be given during the tender period by appointment on 

application to the authority issuing the tender. The bidder shall ascertain the location, 
size and condition of the areas available for his use as working areas and all other 

information affecting this tender. 
 

II.15. IIMB shall not be responsible and shall not reimburse any expenses which may 

be incurred, or losses to person or property suffered by any bidder in connection with 
visits and examination of the site and in the preparation of his tender for submission. 

 
II.16. The bidders must note that information, if any, as regards to the site and local 
conditions, as contained in these tender documents has been given merely to assist the 

bidders and is not deemed to be complete. 
 

II.17. The bidders should note and bear in mind that IIMB shall bear no responsibility 
for the lack of acquaintance of the site and other conditions or any information relating 
thereto, on its part. The consequences of the lack of any knowledge, as aforesaid, on 

the part of the bidders shall be at their risk and cost and no charges or claims 
whatsoever consequent upon the lack of any information, knowledge or understanding 

shall be entertained or payable by IIMB either during tender stage or during the 
construction period. 
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II.18. All information supporting the tender shall be in English and all entries are to be 

typewritten. There shall be no over-writing or erasure. All corrections should be attested 
by the bidder with his dated initials as many times as the corrections occur. 

 
II.19. The rates to be quoted in tender shall be given in Indian Rupees. 
 

II.20. The successful bidder to whom the Work Order will be issued by IIMB, shall have 
to enter into an Agreement with IIMB - within 10 days of receipt of Work Order and bear 

all the expenses which he may be required to incur for the above. 
 

II.21. Any error in description, quantity or rate in Bill of Quantities or any omission 

therefrom shall not vitiate the contract nor release the bidder from the execution of the 
whole or any part of the works comprised therein in respect of rates, specifications or 

from any of his obligations under the contract.  
 

II.22. If the tendered rate of any item(s) against which no rate /amount /empty /not 

applicable /blank /not quoted is entered by the bidder, such tender shall be liable to be 
summarily rejected. 

 
II.23. In the event of a tender being submitted by a partnership firm, the tender must 
be signed separately and legibly by each partner or member of the firm, or, in their 

absence a person holding Power of Attorney on behalf of the firm concerned. In the 
latter case, a copy of the power of attorney duly attested by a Gazetted Officer must 

accompany the tender and certified true copy (attested only by Gazetted Officer) of the 
partnership deed must be enclosed along with the tender submitted by the partnership 
firm.  

 
II.24. On acceptance of the tender, the name of the accredited representative of the 

bidder who would be responsible for taking instructions from the Engineer-in-Charge 
shall be communicated by the bidder. 

 
II.25. While quoting their rates, the bidders are advised to take into account all factors 
of any fluctuations in the market rates, etc. No claims will be entertained on this account 

after acceptance of the tender or during the currency of the contract. Item rate tender 
containing percentage below / above will be summarily rejected. 

 
II.26. Before Bidding, the bidders are advised to inspect the site of work and its 
environments and be well acquainted with the actual working and other prevalent 

conditions, position of materials and labour, specifications and all other documents 
which form part of the agreement to be entered into.  

 
II.27. IIMB reserves absolute right to appropriate, deduct, set-off or retain/withhold 
any amount payable to the bidder under any head of account including earnest money 

under this contract or any other contract or any other transactions against any sum, 
which in the opinion of IIMB is due to IIMB under any contract, deal or transaction 

whatsoever.  
 
II.28. All compensations or other sums of money payable by the bidder under the terms 

of this contract may be deducted / recovered / adjusted from his security deposit or 
from any sum which may be due to or become due to bidder by Institute or any accounts 

whatsoever.  
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II.29.  Final Measurement: 

 
The final measurement must invariably be proceeded by a thorough re-measurement 

of the whole of the work performed which will be made by IIMB’s authorized 
representative at which the Bidder or his accredited agent must be present. Should he 
not attend to this, the measurements will proceed without him, and he will be precluded 

from making any protest.  
 

II.30. The Bidder shall work in coordination with the departmental staff of IIMB for the 
execution of the work. 
 

II.31. Bids shall be deemed to be under consideration immediately after they are 
opened and until the official intimation of award of contract is made by IIMB to the 

successful Bidder.  If necessary, IIMB will obtain clarification on the offers by requesting 
such information from any or all the Bidders, in writing as may be considered necessary, 
from time to time.  Bidder will not be permitted to change the subject matter of their 

offer after the Tenders have been opened. 
 

II.32. Under no circumstances will a father and his sons or other close relations who 
have business dealing with one another be allowed to tender for the same Contract as 
separate competitors. A breach of this condition will render both the parties disqualified 

from Bidding for the Contract. 
 

II.33. If the bidder desires to entrust his affairs to any person, a power of attorney duly 
authenticated by a Magistrate / Notary / Court / Judge in favour of such person, shall 
be submitted to IIMB, acceptance of which shall be at the discretion of the Accepting 

Officer. 
 

II.34. The bidder shall make all arrangements for execution of the agreement at his 
own cost, using IIMB standard format on appropriate stamp paper and execute the 

same within 15 days from acceptance of Tender.  Value of the stamp paper will be 
informed in the Work Order issued to the successful bidder. 

 

II.35. IIMB will employ other contractors or agencies to execute various other parallel 
activities relating to the work. The successful Bidder or bidder for this contract shall 

work in close co-ordination with any other bidder, sub-bidder or agencies engaged by 
IIMB at site.  

 

II.36. This Tender notice shall form part of the Contract Document and must be 
returned, duly signed along with the Tender Proposal. 

 
II.37. All notices, communications reference and complaints under this contract shall 
be made by sending email ids mentioned in this document. 

 
II.38. The Bidder shall comply with the provisions of the Child Labour (Prohibition and 

Regulation) Act, 1986.   
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III. SPECIAL CONDITIONS OF CONTRACT 

 
III.1. The Bidder shall deploy required No. of Technical Personnel for the smooth 

execution of the contract. 
 
III.2. Tender Drawings are only indicative. These are subject to change during 

construction.  Bidder shall have no claim whatsoever in this account. 
 

III.3. The Bidder shall obtain the requisite License/permit on electrical, mechanical, 
water supply, sanitary works etc., as per requirement at site and as directed by the 
Engineer-In-charge. 

 
III.4. The quality test as stipulated in the tender document or elsewhere deemed 

necessary by the Engineer-in-charge as per IS shall be carried out at own cost of Bidder.  
 
III.5. Criticalities 

 
1. The proposed renovation works at M class rooms are in a building which   is 

in the middle of academic block surrounded by other class room blocks, 
directors block and library. 

 

2. Access to the building is through the library corridor and vehicular access is 
restricted to a certain point which will be briefed at site.   

 
3. Major and noise creating works are required to be executed at restricted 

hours only. 

 
4. All materials are to be transported manually from one point to the work site 

as instructed at site.  
 

5. There will be restrictions for labor movement and stacking of materials will 
be at designated places much away from the work site. 

 

6. The debris collected during the work execution needs to be cleared from 
time to time at restricted hours from the work site as the surroundings of 

the buildings to be kept clean and neat always as there will be movement of 
visitors, staff and faculty and students.   

 

7. There would be restrictions of execution of certain types of work like 
cutting/removal of existing floor due to the exams of students or conduct of 

classes. 
 

8. Any other restrictions as applicable at site during the work execution. 

 
III.6. Site Supervision: 

 
The Bidder shall either himself supervise the execution of the contract or shall appoint 
competent and experienced Engineers on his own for supervision of the work. Where 

the Bidder is not a qualified Engineer or even if he is so qualified but in the opinion of 
the Accepting Authority, cannot give full attention to the works, the Bidder shall at his 

own expense employ adequate Engineers, as indicated in manpower deployment 
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schedule, to supervise the work and to receive instructions from the Engineer-in-
Charge. 
 

III.7. Setting out of the building: 
 

The setting out of the building shall be done by the Bidder himself. All measurements 
shall comply with the dimensions noted on the drawings. The Bidder shall construct 
centre line pillars wherever necessary at his own cost and the setting out shall be got 

checked, approved and certified by the Engineer-in-Charge before execution of work. 
 

III.8. Provisions of Embedding Electric Conduit etc.: 
 
Provisions shall be made during the progress of work for embedding electric conduit 

etc., wherever necessary as directed. Opening shall be left for service lines, machine 
foundations as required and as per instructions of the Engineer-in-Charge. 

 
III.9. Damage to Service Lines etc.: 
 

Care shall be taken in execution of work so as not to damage service line etc., coming 
in the way of construction. If any damage is caused to the line, the cost of replacing or 

repairs shall be borne by the Bidder. 
 
III.10. Work Schedule: 

 
The work schedule shall be submitted on the enclosed activity schedule along with the 

equipment & manpower mobilization schedule envisaged for timely completion of work 
within the stipulated time for completion of work. 
 

III.11. Adequate Safety Precautions shall be taken by the Contractor to ensure 
the Safety of the workmen engaged by him. 

 
III.12. Materials supplied by the Bidder: 

 
The Bidder shall supply the materials in accordance with technical specifications 
mentioned in the tender document.    

 
III.13. Other materials: 

 
All other materials required for the work shall also be supplied by the Bidder. These 
shall conform to appropriate Indian Standard Specification and procured from approved 

manufacturer. 
 

III.14. Sufficiency of Priced Bill of Quantities and Tender: 
 
On the acceptance of his tender, the Bidder shall forthwith satisfy himself as to the 

correctness and sufficiency of his tender for the works as well as prices stated in the bill 
of quantities and the schedule of prices and within seven days of the acceptance of his 

tender he shall sign the acceptance, which shall be construed and taken as an 
acknowledgement on his part of his complete satisfaction and acquiescence in the 
sufficiency of the prices.  The amount of the tender shall be the sum at which the Bidder 

agrees to execute the whole of the works set forth in the bill of quantities.  
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III.15. Sub-Letting or Sub-Contracting by the Bidder: 
 

a. The Bidder shall not sub-contract the whole of the works.  Except where otherwise 
provided in the contract, the Bidder shall not subcontract any part of the works without 
the prior consent of the Engineer in writing.  Any such consent shall not relieve the 

contract from any of his liability or obligation under the contract and he shall be 
responsible for the acts, defaults and neglects of any sub-bidder, his representative, 

servants or workmen as fully as if they were the acts, defaults or neglects of the bidder. 
 
b. Provided that the bidder shall not be required to obtain such consent for 

 
(i) The provision of labour, or 

(ii) The purchase of materials which are in accordance with the specifications / 
standards specified in the contract, or 

(iii) The subcontracting of any part of the works for which the sub-bidder is named in 

the contract 
(iv) The purchase of plants and equipment for execution of the works 

(v) The hiring of plants and equipment for execution of the works 
 
Any breach of the above conditions shall entitle IIMB / Engineer to rescind the contract. 

 
Provided always that execution of specific works by petty contractors, or on place work 

basis, under the personal supervision of the bidder, shall not be deemed to be sub-
contracting under this clause. 
 

III.16. Quoted Rate: 
 

The Bidder shall agree not to petition for revision of rates quoted by him under any 
circumstances at any stage of the work, either during execution or when the final 

claims/Bills are settled. 
 
In the event of any error in the description or in the quantity in BOQ or any omission 

therefrom shall not vitiate the Bidder or release the Bidder from the execution of whole 
or any part of contract comprised therein according to the drawings and specifications, 

or from any of his obligations under the contract. 
 

The Bidder shall satisfy himself or shall be deemed to have satisfied himself as to the 

nature of subsoil, the dimensions, levels, character and nature of all roads, existing 
drains, sewers, water, gas or other mains, electric cables and other things as regards 

any  connection they may  have  with  the  works  of  the subject of the contract, and 
he shall also inspect the site works and surroundings, the means of access thereto and 
agree there from and he shall generally obtain his own information on all matters and 

things which can in any way influence his Tender. No claims for extra works or otherwise 
will be allowed in consequence of any misunderstanding, error, incorrect information on 

these points, or if any other inaccuracies in reference thereto, which may appear on the 
drawings or in the specification nor shall the contract be nullified in consequence of any 
such misunderstanding, error, incorrect information or inaccuracies. 
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III.17. Engineer’s Order to Commence Works and as to Non-Delivery of Site: 
 

The Bidder having signed the contract, the Accepting authority will forthwith give him 
notice to commence the works and the Bidder shall upon receipt of such notice 

commence the works and carry them on at such point or points and in such portions as 
the Engineer may direct. 
            

IIMB shall, with Engineer’s written order to commence the works, give to the Bidder the 
use of so much of the site of works as may, in the opinion of the Accepting authority, 

be required in order to enable the Bidder to commence and continue to construction of 
the works, and shall from time to time consider proper in that behalf, but the non-
delivery in manner aforesaid of the use of such site, or any portion thereof, shall not 

vitiate or effect the contract, nor any provision contained in the specification, not entitle 
the Contractors to any increased allowance in respect of the money. 

 
III.18. Setting out Works Notice: 
 

The Bidder shall set out the whole of the works & be responsible for the correctness of 
the position, levels & dimensions of several works, according to the drawings & written 

instructions of the Engineer.  If  at any  time  during the  progress of  the works  any 
error shall  appear  or arise  in  the  position,  levels or  dimensions  of  the  several  
works,  the  Bidder,  on being required to do by the Engineer, shall at his own expense 

remove & amend the  work to the satisfaction of the Engineer, notwithstanding that he 
may have been assisted by the Engineer in setting out the same.  The Bidder shall 

observe, perform & comply with the requirements of all statutes & bye-law & shall also 
serve notices on the authorities having control of the road surfaces before the same are 
broken up & he shall likewise serve notice on the owners of sewers, drains, water, gas 

or other mains, electric cables & other things which may be in way affected by the 
execution of the contract works. 

 
III.19. Power to vary Works: 

 
IIMB shall have full power and authority from time to time, and at all times to   order 
works additional to the contract, and to make and issue such further drawings and to 

give such further instructions and directions as may appear necessary or proper for the 
guidance of the Bidder and the good and sufficient execution of the contract, the bidder 

will have to “obey and be bound by the said further drawings, instructions and directions 
according to the true intent and meaning thereof, and as fully and effectually as though 
they had accompanied, or has been mentioned or referred to in the original drawings 

and specification”. IIMB shall also have power to vary or alter the levels or positions of 
any of the works, the subject of this contract, or may order any of the works 

contemplated thereby to be omitted with or without the substitution of any other works 
in lieu thereof, or may order any work or any portion of the work executed or partly 
executed, to be removed, changed or altered and, if needed other works shall be 

substituted in lieu thereof, and the difference of expense occasioned by any such 
increase, diminution or alteration so ordered and directed shall be added to, or deducted 

from the amount of the contract, agreeably at the prices for similar work set forth in 
the bill of quantities or failing which as a derivative to similar works in  the schedule of 
prices attached thereto, and in the absence of such similar work being scheduled, then 

such work shall be carried out at the rates entered in SSR applicable at IIMB and plus 
percentage which the total tendered amount bears to the estimated cost of the entire 

work put to tender.               
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IIMB will in no case become liable to the payment of any charge in respect any such 
conditions, alterations or deviations, unless the instructions for the performance of the 
same shall have been given in writing and signed by the Engineer nor unless such 

instructions distinctly state that the matter thereof is to be the subject of an extra or 
varied charges, in the work order hereinafter set forth: or unless the claim thereafter 

shall be made in writing, signed by the Bidder and be made within the week in which 
the work is executed and the materials used, and before the same shall have been 
placed out of view, or beyond check or measurement; nor unless the value of any altered 

or varied works or of any further works, shall wherever practicable, have been 
determined and  settled  before  such  altered or varied  or  further  works  shall  have  

been     commenced. Such value in case of dispute, shall be ascertained by the Engineer, 
who shall determine in all cases whether such previous determinations and settlements 
were practicable or not, and in all cases when he shall consider the same to have been 

practicable, the Bidder shall not be entitled to make any claim in respect of such altered, 
or varied or further works. It shall in the opinion of the Engineer, in any special instance 

become necessary to execute any additional or substituted work, either wholly or in part 
“By the day” the claim therefore shall not to be recognized unless the Bidder shall have 
delivered to the Chief Manager (Infrastructure) within one week day, and so on from 

day to day a true and exact list of the names, occupations, time and wages of the 
several workmen engaged during the previous day, on any and every such work in 

respect of whom a change “By the day” is intended to be made in the next succeeding 
weekly claim work in respect of whom a change “By the day” shall be made unless, in 
the opinion of the Engineer, it is impracticable or unreasonable to determine the value 

of the amount of work in manner otherwise provided for in these General Conditions. 
 

III.20. Works to be executed in Approved Manner: 
 
The works, the subject of the contract, specified and provided for, or that may be 

necessary to be done to form and complete any part thereof, shall be executed and 
completed in the best and most substantial manner, with materials of the best and most 

approved quality of their respective kinds, agreeable to the particulars contained in or 
implied by the specification, or as referred to and represented by the drawings and 

memorandum thereon/or as referred to by any of the said further drawings, instructions 
and directions, and shall be to the full satisfaction of the Engineer.  The Engineer shall 
have full liberty at all reasonable times to inspect and examine the works, materials and 

workmanship which to him, may appear defective, unfit or improper for the several 
purposes to which they are applied, or intended to be applied, or are not in accordance 

with the specifications of the said drawings, memoranda instructions or directions 
respectively and every such time reject any or all of such works, materials and 
workmanship. 

 
III.21. Works To Be Carried With An Expedition Failing Which IIMB May 

Employ Contractors Without Vitiating The Contract: 
 
The Bidder shall commence to carry on the works with due diligence, and as much 

expedition as the Engineer in charge may reasonably expect, having regard to the 
specified time of completion of the whole of the works.  In case the Bidder fail to do so 

or neglect to provide proper and sufficient materials or to employ a sufficient number 
of workmen to execute the works then IIMB shall have full power, without vitiating 
contract, to take the works wholly or in part of the hand of the Bidder, to engage or 

employ any other person or workmen, and to procure all requisite materials and 
implements for the due execution and completion of the said works and the costs and 

charges incurred by IIMB in so doing shall be ascertained by the Accepting Officer and 
be competent for IIMB to deduct the amount of such costs and charges along with 
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overheads out of any sum or sums due or to become due from IIMB to the bidder under 
this or any other contract. 
 

III.22. Emergency Powers: 
 

In the event of any accident or failure occurring in or on the works which in the opinion 
of the Engineer, requires immediate attention either during the construction or during 
the period of maintenance, IIMB may, by their own or other workmen make necessary 

repairs at the expense of the Contractors. 
 

III.23. Openings To Be Made For Examination Of Works: 
 
Should the Engineer require it for his more perfect satisfaction, the Bidder, shall at any 

period during the continuance of the contract pull down any part of the works, and make 
such openings, and to such extent, through any part of the works as the Engineer in 

charge may direct, and the Bidder shall make such works good again to his satisfaction.  
Should the works be found faulty in any respect the whole of the expenses thereby 
incurred shall be defrayed by the Bidder, but of otherwise, by IIMB.  

 
III.24. Precaution Against Injury To Property Adjacent To Works In 

Progress: 
 
The Bidder shall take special care, by the erection of temporary fences, and by every 

other means which circumstances may render necessary to prevent all injury and 
damage to or trespass upon the lands, roads, fences or property adjacent to the site of 

works, and he shall confine the passage of his workmen to existing public roads and 
footpaths.  He shall likewise pay and satisfy all claims whatsoever and from 
whomsoever, for temporary occupation, way leaves, damages, trespass or otherwise, 

in reference to the said lands, roads, fences and property adjacent, and bear IIMB 
harmless from any and all such claims.  If any greater extent of lands than the site or 

works be required by the Bidder for his operations, he shall obtain and occupy the same 
at his own cost and charge. 

 
III.25. Precautions Against Accidents Or Injury: 
 

The Bidder shall, at his own expense, share, protect, support, alter, restore, make good 
and maintain, as may be necessary, all buildings, water and gas pipes, sewage, drains, 

electrical cables and other things, which may be disturbed, exposed or injured during 
the execution of the works, or in consequences of the execution of the works and shall 
also provide for the continuous use of all buildings, pipes, sewers, drains, electric cables 

and other things, the use of which may be liable to interruption during the progress of 
the works.  The Bidder shall at his own expense restore all such buildings, water and 

gas pipes, sewage, drains, electric cables and other things to the satisfaction of the 
owners thereof, and he shall likewise, at his own expense, construct and maintain such 
works as may be necessary for the due permanent support of all such buildings, pipes, 

sewage, drains, electric cables and any extra timbering which may be temporarily 
required, and all labour in fixing and removing the same and shall at his own expenses 

provide other things not within the construction of the works, and keep indemnified, 
IIMB and its officers from and against all actions, suits, claims, penalties, liabilities, 
costs, expenses and demands whatsoever, by reasons of on account of damages to such 

buildings, pipes, sewage, drains, electric cables and other things whether caused by the 
execution of the contract works or the insufficiency of the aforesaid permanent support.  

IIMB may deduct the expenses thereby incurred or to which IIMB or its officers may 
thereby be put or be liable, or which may be incidental thereto, from the amounts of 
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any sum or sums due or to become due to the Bidder or may recover the same by action 
at law or otherwise from the Bidder, and IIMB may compromise any such action, suits, 
or other proceedings, or such items as it shall see fit and the Bidder shall thereupon 

forthwith pay IIMB the sum or sums paid by IIMB upon the occasion thereof and shall 
in every case pay such sum or sums and shall fully indemnify IIMB according to the 

present stipulation. 
 
III.26. Extension Of Time: 

 
If the Bidder shall desire an extension of time for the completion of the work on the 

ground of his having being unavoidably hindered in its execution in consequence of 
altered, additional or substituted work, or any other ground, he shall apply in writing to 
the Engineer in charge within seven days of the hindrance on account of which he desires 

such extension as aforesaid and the Accepting Authority shall, if in his opinion (which 
shall be final) reasonable grounds be shown therefore, authorize such extension of time, 

if any, as may, in his opinion be necessary or proper.   
                                                        
III.27. Rejected Material: 

 
All rejected materials shall at once be removed from the site by the Bidder to such 

distance as may be desired.   
 
III.28. Scope Of Completion: 

 
Completion includes completion of all works in accordance with plans and specifications, 

removal of all the debris accumulated during construction, leveling and cleaning up the 
site and generally cleaning the whole building or works.                                                          
 

On intimation from the Bidder about the completion, the works will be inspected by the 
Engineer-in-charge and a completion certificate will be issued.   

 
III.29. Measurements Of All Concealed Items To Be Recorded Prior To 

Covering Up: 
 
Measurements of all items of work including extra items if any, such as, work in 

foundations including excavations, plinth filling, masonry concrete etc., steel in all RCC 
works, pipe to be encased etc., shall be got recorded from the authorized Engineer-in-

Charge by the Bidder before they are covered up. Immediately the work is ready for 
measurements, Bidder will give specific notice to Engineer-in-Charge on site for 
recording the measurements. 

 
If the Engineer fails to record the measurements the Bidder will refer the matter to the 

Chief Manager (Infrastructure) for instructions, but in no case shall he cover up the 
work without the permissions. 

     

Before commencing the work, it shall be obligatory for the bidder to obtain, at his own 
cost, insurance cover under the following requirements. 

 
i) Liability for death or injury to any person or loss to any property (other than the 

work) arisen out the performance of the Contract. 

ii) Any other insurance cover as may be required by the law of the land like workmen 
insurance etc. 
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III.30. Damage To Persons and Property 
 

The Bidder shall be responsible for all injury to persons, animals or things and for all 
structural and decorative item, damages to property which may arise from the operation 
or neglect of himself or of any nominated sub-bidder or any employees, of either, 

whether sub injury or damage arises from carelessness, accident or any other cause 
whatsoever in any way connected with the carrying out of his contract and hold it 

harmless in respect of all and any expenses arising from any much injury or damage to 
persons or property as aforesaid and also in respect of injury or damage under any Act 
of any legislature or otherwise and also in respect of any award of compensation or 

damage consequent upon such claim. 
 

III.31. Damage & Loss to Private Property & Injury To Workmen 
 
The Bidder shall at his own expense reinstate and make good to the satisfaction of the 

Engineer-in-Charge, in respect of any such injury (including claim resulting in death), 
loss or damage to any person whosoever or property including all claims which may 

arise under the Workmen’s Compensation Act  or otherwise. 
 
III.32. Local Conditions 

 
i. Each Bidder shall acquaint himself with the local conditions and factors which 

would have any effect on the performance of the contract and the cost of item of works.  
IIMB shall not entertain any request for clarification from the Bidder regarding such local 
conditions.  No request for change of price or time schedule for completion of work shall 

be entertained after the acceptance of offer by IIMB.  The Bidder can visit the place of 
proposed work to understand the site conditions and correct appreciation of volume of 

work to be done. 
 

ii. The Bidder shall work in coordination with the departmental staff of IIMB for the 
execution of the work. 

 

iii. In case any of the information furnished by the Bidder is found to be false or any 
adverse points come to light subsequent to the Agreement, IIMB, at its discretion, may 

choose to terminate the Contract, at any time.  The decision of IIMB in this regard shall 
be final and binding. 
 

III.33. PROGRESSIVE EXECUTION: 
 

The Bidder/s shall agree to execute the work progressively in co-ordination with the 
concerned Officers of IIMB and as directed by the Engineer-in-Charge. 
 

III.34. DEVIATIONS AND AMENDMENTS: 
 

The bidder shall execute all the works referred to in the tender documents upon the 
terms and conditions contained or referred to therein and as detailed in the Schedule 
and also carry out such deviation as may be ordered.  
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III.35. PRICING OF DEVIATION: 
 

The following order of precedence for pricing deviations are binding on the Contractors. 
 

a)  Deviations will be priced at Schedule of rates where the item is already included in 
Schedule. 
  

b) In respect of items not included in Schedule but where similar items are found in 
Schedule of rates directly from Schedule items where such a direct derivation is possible.

  
c)  Where the rate cannot directly be derived from the Schedule the same will be   
worked out with reference to Schedule and standard schedule of rates (with the 

percentage of application over and above the same as approved.)  
 

 d)   Where it is not possible to derive the rate from the standard schedule of rates, the 
same will be based on the actual cost to the Bidder plus a profit of 10%. In this case 
the Bidder has to produce satisfactory evidence / vouchers as proof of expenditure. 

 
III.36. TIME AND EXTENSION FOR DELAY: 

 
The time allowed for execution of the Works as specified in the tender or the extended 
time in accordance with these conditions shall be the essence of the Contract.  The 

execution of the works shall commence from such time period as mentioned in the 
tender or from the date of handing over of the site whichever is later. If the Bidder 

commits default in commencing the execution of the work as aforesaid, IIMB shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit 
the earnest money and security deposit absolutely. 

 
As soon as possible after the Contract is awarded, the Bidder shall submit a Time and 

Progress Chart for each milestone and get it approved by the concerned engineer in-
charge.  The Chart shall be prepared in direct relation to the time stated in the Contract 

document for completion of items of the works.   
 
III.37. If the works be delayed: 

 
i. Force majeure, or 

ii. Abnormal bad weather, or  
iii. Serious loss or damage by the, or 
iv. Civil commotion, local commotion of workmen, strike or lookout, affecting any of 

the trades employed or the work, or  
v. Delay on the part of other contractors or tradesmen engaged by /Engineer-in-

Charge in executing work not forming part of the Contract, or 
vi. Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Bidder’s control. 

 
 

Then upon the happening of any such event causing delay, the Bidder shall immediately 
give notice thereof in writing to the Engineer-in Charge but shall nevertheless use 
constantly his best and endeavors to prevent or make good the delay and shall do all 

that may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the works. 
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Request to rescheduling of milestones and extension of time, to be eligible to 
consideration, shall be made by the Bidder in writing within fourteen days of the 
happening of the event causing delay on the prescribed form.  The Bidder may also, if 

practicable, indicate in such a request the period of which extension is desired. 
 

In any such case the Engineer-in-Charge may give a fair and reasonable extension of 
time and reschedule the milestones to completion of work.  Such extension shall be 
communicated to the Bidder by the Engineer-in-Charge in writing, within 3 months of 

the date of receipt of such request.  No application by the bidder to extension of time 
shall be a bar for giving fair and reasonable extension by the Engineer-in-Charge and 

this shall be binding on the bidder. 
 

In such case the Accepting Officer may grant fair and reasonable extension in the 

completion dates of individual items or work for which the separate period of completion 
is mentioned in the contract documents or work order as applicable. Upon the happening 

of any such event causing delay, the Bidder shall immediately give notice thereof in 
writing to Engineer-in-Charge but shall nevertheless use constantly his best endeavor 
to prevent or make good the delay and shall do all that may reasonably be required to 

the satisfaction of the Engineer-in-Charge to proceed with the works extension of time 
as granted above shall be communicated to the Bidder by the Engineer-in-Charge in 

writing and shall be final and binding. 
  

No claims in respect of compensation or otherwise, however, arising as a result of 

extension granted shall be admitted. 
 

III.38. FORCE MAJEURE: 
 
If, at any time during the currency of the contract, the performance of any obligation 

(in whole or in part) by IIMB or the Bidder shall be prevented or delayed by reason of 
any war, hostilities, invasion, acts of public or foreign enemies, rebellion, revolution, 

insurrection, civil commotion, sabotage, large scale arson, floods, earth quake or any 
other act of God, large scale epidemics, nuclear accidents, any other catastrophic 

unforeseeable circumstances, quarantine restrictions, any statutory, rules, regulations, 
order or requisitions issued by a Government department or competent authority 
(hereinafter referred to as “event”) then, provided notice of the happening of such an 

event is given by either party to the other within 21 days of the occurrence thereof. 
 

a) Neither party by reason of such event be entitled to terminate the contract or 
have claim for damages against the other in respect of such non-performance or delay 
in performance, if not covered under insurance. 

 
b) The obligations under the contract shall be resumed as soon as practicable 

after the event has come to an end or ceased to exit. 
 
c) In case of doubt or dispute, whether a particular occurrence should be 

considered an “event” as defined under this, clause the decision of the Engineer shall 
be final and binding. 

 
d) If the bidder is foreclosed under this clause, the Bidder shall be paid fully for 
the work done under the contract, but not for any defective work or work done which 

has been destroyed or damaged before its measurement. The Engineer shall have the 
option to take over any plant and material lying at site, at rates provided for in the 

contract, failing that, as per rates which are determined to be fair and reasonable by 
the Engineer. 
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If  no  notice  is  issued  by either party regarding the event within 21 days  of  
occurrence,  the  said  event shall  be  deemed  not  to have occurred and the contract 

will continue to have effect as such. 
 

III.39. PENALTY FOR DELAY IN EXECUTION: 
 
In case of failure on the part of Bidder to complete the work and clear the site on or 

before the time stipulated in the contract or the extended date / period of completion, 
the Bidder shall, without prejudice to any other right or remedy of IIMB on account of 

such breach, pay penalty as compensation @ 1.0 % per week on unfinished 
work/balance work upto a maximum of 10 % of the value of work order. 
 

The amount of compensation may be adjusted or set off against any sum payable to 
the Bidder under this or any other contract with IIMB.  

 
If the bidder makes good the shortfall on works within the stipulated time or extended 
time of completion, penalty may be refunded on receiving written application from the 

bidder. 
 

III.40. CANCELLATION OF CONTRACT FOR BIDDER DEFAULT: 
 
If the Bidder: 

 
a) Makes default in commencing the work within a reasonable time from date of handing 

over of the site and continues in the state after a reasonable notice from ENGINEER IN-
CHARGE. 
 

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the 
date or extended date for completion, makes default in proceeding with the work, with 

due diligence and continues in that state after a reasonable notice from Engineer-in-
Charge. 

 
c) Fails to comply with any of the terms and conditions of the contract before or after 
reasonable notice in writing, orders properly issued thereunder, or 

 
d) Fails to complete the work, work order and items of work with individual dates for 

completion and clear the site on or before the date of completion. 
 
The Accepting Officer may, without prejudice to any other right or remedy which shall 

have accrued or shall accrue thereafter to IIMB cancel the contract as a whole or in part 
thereof or only such work order or items of work in default from the contract. Whenever 

the Accepting Officer exercises his authority to cancel the contract as a whole or in part 
under this condition, he may get completed the work at the Contractors risk and cost, 
provided always that in the event of the cost, of completion (as certified by Engineer-

in-Charge which is final and conclusive) being less than the contract cost, the advantage 
shall accrue to the IIMB. If the cost of completion exceeds the money due to the Bidder 

under this contract, the Bidder shall either pay the excess amount ordered by Engineer-
in-Charge or the same shall be recovered from the Bidder by other means.            
   

In case IIMB completes the work or any part thereof under provisions of this condition 
the cost of such completion to be taken into account for determining the excess cost to 

be charged to the Bidder under this condition, it shall consist of the cost of materials 
purchased / and / or labour provided by IIMB which on addition of such percentage to 
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cover superintendence and establishment charges as may be decided by the Engineer-
in-Charge whose decision shall be final and conclusive. 
 

III.41. FORECLOSURE OF CONTRACT FOR ADMINISTRATIVE REASONS:  
 

IIMB reserves the right to terminate the contract at any time after acceptance of the 
tender if IIMB decide to abandon or reduce the scope of work for any reason whatsoever 
and hence not required the whole or any part of the works to be carried out, the 

Engineer-in-Charge shall give notice in writing to that effect to the Contractors. The 
compensation, if any payable for such foreclosure of work will be discussed    mutually 

between IIMB and Bidder and settled after taking into consideration the loss suffered 
by the Bidder on account of the foreclosure of the contract. The Bidder shall have no 
claim to any payment of compensation or otherwise whatsoever on account of any profit 

or advantages which he might have derived consequent on foreclosure of the whole or 
part of the works. IIMB shall have the option to take over the Contractors materials or 

any part thereof, either brought to the site or to which the Bidder is legally bound to 
accept the delivery from the suppliers. 
 

The amount of compensation payable to the Bidder due to foreclosure will be decided 
by the competent authority of IIMB.  

 
III.42. ENCLOSURES: 
 

General Conditions, Special Conditions of contract, Tender Notice, Instructions to 
Bidders together with Technical Specifications, BOQ will form part of the contract.  

   
III.43.  MODIFICATION OF SPECIFICATIONS: 
 

No modifications or changes of specification in the Bill of Quantities shall normally be 
accepted & such specification and rates are liable to be rejected. 

 
III.44. RUNNING ACCOUNT REMITTANCE: (R A R) 

 
Payment in respect of work done will be based on certificate from Engineer-in-charge 
as to the value of work done. This certificate should be supported by a bill from the 

bidder indicating the quantities of work done and rates adopted for evaluation of the 
work or percentage of work.  

 
Memorandum of Payment:  
a. Total value of work done --------------- 

b. Deduct total value of the work done upto previous bills --- 
c. Deduct for Security Deposit --------- 5% 

d. Deduct for Income Tax -------------- 2% 
e. Any other dues recoverable by IIMB from the Bidder under the present or any 
other contract. ----------- 

 
During the progress of work for each contract the bidder shall prefer claims giving details 

of work done, rate and value to the Engineer-in-charge.  These claims are called RAR 
bills and RAR payments will be normally made once in a calendar month. These bills will 
be checked by the Engineer-in-Charge with reference to either the percentage of the 

value of work done or on the basis of actual measurements wherever available and 
recommend payment of the bill with due adjustment for recoveries and RAR payment 

(including material advance) effected. 
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III.45. PRE-FINAL RAR’S: 
 

A pre-final RAR is raised only when the work is completed, and the complete 
measurement is recorded in the MB’s by the Engineer-in-charge duly accepted by the 

bidder. Pre-final RAR will be sent to the Accounts Department by the Engineer-in-charge 
only after the check measurements and endorsement in the MB’s.  
 

III.46. FINAL BILL: 
 

On completion of the work, the complete measurements are recorded in measurement 
books and accepted by the bidder.  There upon a final bill shall be submitted by the 
bidder within ONE MONTH from the date of completion of the work, so as to ensure 

payment being made before the expiry of six months from the date of completion of 
work.  A ‘NO DEMAND CERTIFICATE ‘against IIMB under the contract. 

 
III.47. MEASUREMENTS OF WORK DONE 
 

The contractor shall jointly take the measurement of the work done in the presence of 
the engineer in-charge of IIMB and submit the computerized measurements to IIMB 

along with Invoice for payment. 
 
III.48. DEFECTS LIABILITY (MAINTENANCE) PERIOD:  

 
The normal period of maintenance for all works shall be Twelve Months from actual 

completion of work.  During this period the Bidder shall be responsible for rectifying all 
the defects noticed and attributable to defective workmanship in respect of the work 
executed by him. As soon as any defects come to the notice, Engineer-in-Charge shall 

request the Bidder in writing to rectify the defects noticed.      
                                    

III.49. DEFECT LIABILITY DEPOSIT / SECURITY DEPOSIT: 
 

The Security Deposit will be refunded only after the Completion of the maintenance 
period after inspection by the Engineer-in-Charge. 
 

The above deposit will be held by IIMB as security for the satisfactory performance of 
the contract. All compensations or other sums or money payable by the bidder to IIMB 

under the terms and conditions of this contract may be deducted from this security 
deposit or from any other sums that may be due, or may become due to the bidder by 
IIMB on any account what so ever, and in the event of the security deposit being reduced 

by reasons of any such deductions the bidder shall within ten days thereafter make good 
these deductions. 

 
No deposit will be recovered for the works of routine maintenance except for special 
works where maintenance period is essential and specifically stipulated in the contract 

etc., like tar felting, water proofing etc. 
 

III.50. RECOVERY FOR ANY OVER PAYMENT MADE: 
 
Should there be any over payments made inadvertently to the Bidder on this account 

or in any other contract, IIMB shall recover such amount from the Bidder either by 
deducting the amount from any sums that may due or may become due to the Bidder 

by IIMB on any account whatsoever from this or any other contract or from the security-
cum-earnest money deposit made by the Bidder. 
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III.51. INSURANCE AND INDEMNITIES: 
 

Insurance of Works: 
 

The bidder shall submit CAR Policy valid till the completion of work (Sixty 
Days).  The Bidder should produce evidence of insurance coverage for all above 
before submitting invoices for payment. Such insurance shall be affected with 

an insurer and in the terms approved by IIMB.            
     

If the Bidder has a blanket insurance policy for all his works and the policy 
covers all the items to be insured under this Contract, the Bidder may assign 
such policy/ policies in favour of Indian Institute of Management Bangalore, 

in lieu of taking out fresh policies in the name of Indian Institute of 
Management Bangalore. 

 
Insurance against accident or injury to Workers: IIMB shall not be liable for or 
in respect of any damage or compensation payable at law in respect or in 

consequence of any accident or injury to any workmen or other person or any 
Sub-Bidder. The Bidder shall indemnify and keep indemnified IIMB against all 

such damages and compensation, and against all liability, claims, proceeding, 
costs, charges and expenses whatsoever in respect thereof or in relation 
thereto 

 
III.52. ARBITRATION:   

 
Except where otherwise provided for in the contract, all question and disputes relating 
to the meaning of the specifications, designs and instruction mentioned herein and as 

to quality of workmanship or materials used on the work or as to any other question, 
claim, right matter or thing whatsoever in any way arising out of or relating to the 

contract, designs, specifications, estimates, instructions, orders or the conditions or 
otherwise concerning the works, or the execution or failure to execute the same whether 

arising during the progress of the work or after the completion or abandonment thereof 
shall be referred to the sole arbitration of the Director if the Director is unable or 
unwilling to act, to the sole arbitration of some other person appointed by the Director 

willing to act as such arbitrator. The arbitrator to whom the matter is originally referred 
to being transferred or vacating his Office or being unable to act for any reason, such 

Director / aforesaid at the time of such transfer, vacation of Office or inability to act, 
shall appoint another person to act as an arbitrator in accordance with the terms and 
conditions of the contract. Such a person shall be entitled to proceed with the reference 

from the stage at which it was left by his predecessor.  
  

a. Subject to as aforesaid the provision of the Arbitration & Conciliation Act or any 
statutory modification or re-enactment thereof and the rules made thereunder and for 
the time being in force shall apply to the arbitration proceedings under this Clause.              

b. It is the term of the contract that the party involving arbitration shall specify the 
dispute or dispute to be referred to arbitration under the Clause together with the 

amount or amounts claimed in respect of each dispute. 
 
c. The arbitrator(s) may from time to time with the consent of the parties enlarge the 

time, for making and publishing the award. 
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d. The work under the contract shall, if reasonably possible, continue during the 
arbitration proceedings and no payment due or payable to the Bidder shall be withheld 

on account of such proceedings. 
 

e. The arbitrator shall be deemed to have entered on the reference on the date he issues 
notice to both parties / fixing date of the first hearing. 
 

f. The arbitrator shall give a separate award in respect of each dispute or difference 
referred to him. 

 
g. The venue of arbitrator shall be a place as may be fixed by the arbitrator in his sole 
discretion. 

 
h. The award of the arbitrator shall be final, conclusive and binding on both the parties 

to this contract. 
 
III.53. INTERPRETATION:   

 
a) In interpreting the conditions of contract, singular also means plural, male also 

means female or neuter and the other way around.  Headings have no significance.  
Words have their normal meaning under the language of the contract (English) unless 
specifically defined.  The ENGINEER IN-CHARGE or his nominee will provide instructions 

clarifying queries about the conditions of contract. 
 

b) If sectional completion is specified in the contract data, references in the       
conditions of contract to the works, the completion date, and the intended completion 
date apply to any section of the work (other than references to the completion date and 

intended completion date for the whole of the works). 
 

III.54. RESPONSIBILTY OF BIDDER AGAINST RISKS: 
 

During currency of the contract it shall be the responsibility of the Bidder to safeguard 
all materials (tools, tackles, plant, equipment etc. either issued by IIMB or brought by 
the Bidder), against all loss, damage, theft, shortage, fire or any other reason 

whatsoever and IIMB shall not be responsible for loss, damage etc. as aforesaid.  The 
Bidder shall solely be responsible for protecting and securing such property.  

 
III.55. INSPECTION OF WORK: 
 

a) The Engineer-in-Charge shall have power at any time to inspect and examine any 
part of the works either at the manufacturing plant or at the site of execution and the 

Bidder shall give such facilities as may be required to be given for such inspection and 
examination. 
 

b) Should the Engineer-in-Charge consider, at any time during the construction or 
reconstruction or prior to the expiration of the maintenance period, that any work has 

been executed with unsound imperfect or unskilful workmanship or of a quality inferior 
to that contracted for, or not otherwise in accordance with the contract (in respect 
whereof the decision of the Engineer-in-Charge shall be final binding and conclusive), 

the Bidder shall on demand in writing from the Engineer-in-Charge  specifying the fault, 
notwithstanding that the same may have been inadvertently passed, certified and paid 

for, forthwith rectify or remove and reconstruct the work so specified, in whole or in 
part as the case may require, at his own expense to the entire satisfaction of the 
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Engineer-in-charge,  and in the event of his failing to do so within a period to be specified 
by the Engineer-in-Charge in its demand aforesaid, IIMB may carry out the work by 
other means at the risk and expense in all respects of the Bidder.  However, the liability 

of the Bidder under this conditions shall not extend beyond the maintenance period 
except as regards workmanship which the ENGINEER IN-CHARGE shall have previously 

given notice to the Bidder to rectify. 
             
III.56. APPROVAL OF WORKS BY STAGES: 

 
All work consisting of more than one process shall be subject to examination and 

approval at each stage by the Engineer-in-Charge or his nominee  thereof and the Bidder 
shall give due notice in writing to the Engineer-in-Charge when such stage is ready. In 
default of such notice being received, the Engineer-in-Charge shall be entitled to 

disallow the work or any part thereof at any time he may choose and in the event of 
any dispute, the decision of the Engineer-in-Charge thereon shall be final and 

conclusive.  
 
If any work is so disallowed, the same shall be redone by the Bidder at his cost to the 

satisfaction of the Engineer-in-charge.  Also in the event of failure of the Bidder to give 
notice, he shall uncover any part of the works and/or make openings in or through the 

same as the Engineer-in-charge may direct for his verification and shall make good such 
part to the satisfaction of the Engineer-in-charge at the Bidder’s expense. 
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IV. PRICE BID CONDITIONS: 
  

E-Bids are invited through the electronic tendering process and the Tender Document can 
be downloaded from the e-Tender Central Public Procurement Portal (CPPP) of 

Government of India, https://eprocure.gov.in/eprocure/app. The submission of e-Bids 
will be only through the e-Tender portal https://eprocure.gov.in/eprocure/app Bids will 
not be accepted in any other form. 

 
The prospective bidders should adhere to deadlines specified in Tender Details Screen 

corresponding to this Tender on E-Tender portal https://eprocure.gov.in/eprocure/app. 
 
General Instructions to Bidders: 

 
1) For participation in e-procurement all bidders need to enroll themselves on the 

CPP Portal (https://eprocure.gov.in/eprocure/app). Only enrolled/registered bidders with 
the said portal shall be allowed to participate in the e-tendering process. 
 

2) Tender Documents may be downloaded from Central Public Procurement Portal  
https://eprocure.gov.in/eprocure/app. Aspiring Bidders who have not enrolled/ 

registered in e-procurement should enroll/ register before participating through the 
website  https://eprocure.gov.in/eprocure/app. The portal enrolment is free of cost. 
Bidders are advised to go through instructions provided at ‘Instructions for online Bid 

Submission’. 
 

3) Tenderers can access tender documents on the website (For searching in the NIC 
site  https://eprocure.gov.in/eprocure/app, kindly go to Tender Search option, select 
tender type and select ‘ Indian Institute of Management Bangalore’ in department type 

Thereafter, Click on “Search” button to view all IIM Bengaluru tenders). Select the 
appropriate tender and fill them with all relevant information and submit the completed 

tender document online on the website https://eprocure.gov.in/eprocure/app as per the 
schedule. 

 
4) The Bidders should have Java 8 update 231 version-32 bit for uploading the bid 
in the CPP Portal. 

 
5) IIMB neither operates nor manages the CPP Portal where online bids are submitted 

and therefore will not be responsible for any technical issues related to bid submission 
(viz., being not being able to upload bid, blank/missing/part documents etc.). If the bid 
is incomplete on account of this, it will be treated as such and evaluated further. For any 

technical queries/issues related to online bid submission, Bidders must directly approach 
the support service of CPP Portal as per the details given on their website. 

 
Bill of Quantity (BOQ)- Price bid 
 

Bidders should necessarily submit their price bid in the format provided and no other 
format is acceptable. The prices mentioned in BOQ shall be considered for evaluation 

and comparison of bids. Bidders are required to download the BOQ file, open it and 
complete the Blue coloured (unprotected) cells with their respective financial quotes 
and other details (such as name of the bidder). No other cells should be changed. Once 

the details have been completed, the bidder should save it and submit it online, without 
changing the filename. If the BOQ file is found to be modified by the bidder, the bid will 

be rejected. 
 

https://etenders.gov.in/
https://etenders.gov.in/
https://eprocure.gov.in/eprocure/app
https://www.etenders.gov.in/
https://www.etenders.gov.in/
https://www.etenders.gov.in/
https://www.etenders.gov.in/
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Submission of Online Bids: 

 
1) Bids shall be submitted online only at CPPP website 

https://eprocure.gov.in/eprocure/app. 
 
2) Bids received by Manual/ Offline bids /E-mail shall not be accepted under 

any circumstances. 
 

3) The Bidder shall download the Tender Document directly from the website 
https://eprocure.gov.in/eprocure/app and shall not tamper/modify it in any manner. In 
case the same is found to be tampered/modified in any manner, such Tender/Bid will be 

summarily rejected and EMD would be forfeited. 
 

4) The complete bidding process is online.  Bidders should be in possession of a valid 
Digital Signature Certificate (DSC) of class III for online submission of bids.  Prior to 
bidding DSC needs to be registered on the website mentioned above.  

 
5) Bidders are advised to go through “Bidder Manual Kit” & “FAQ” links available on 

the login page of the e-Tender portal for guidelines, procedures & system requirements. 
In case of any technical difficulty, Bidders may contact the help desk numbers & email 
ids mentioned at the e-tender portal. Every Bidder will be required to obtain a Class-III 

Digital Signature (DSC) for submission of Bids. 
 

6) IIMB shall receive the bids online through CPPP portal only. The e-Tender portal 
shall automatically stop accepting bids after the scheduled date and time specified in 
the Tender Document. Partially submitted bids shall be treated as invalid and shall not 

be processed. 
 

7) Due date for Submission of Bids: 
 

i) EMD must be paid through online transfer as per the bank details mentioned in 
this document within the due date of submission of bids. 
 

ii) Bidders are advised to upload, submit and freeze their E-bids within the 
due date for submission of E-Bids in view of the electronic process so as to avoid last 

minute issues. 
 
iii) IIMB may, at its discretion, extend the deadline for submission of bids by 

amending the bid documents in accordance with Clause relating to Amendment of 
Bidding Documents in which case all rights and obligations of IIMB and Bidders 

previously subject to the deadline will thereafter be subject to the due date as extended. 
 
8) Late Submission of EMD: 

 
i) Any EMD received by the IIMB after the due date for submission of bids 

prescribed by the IIMB is liable to be rejected. 
 
ii) Bidders must note that the e-tender portal shall not permit uploading of bids after 

the scheduled time of submission. 
 

 
 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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9) Withdrawal, Substitution and Modification of Bids: 

 
i) The bidder may withdraw or resubmit the modified bid his digitally signed bid 

after submission prior to the deadline for submission of bids, through provisions of e-
tendering portal.  For this, the bidder shall go to ‘My Active Bids’ and either withdraw 
or resubmit the modified bid. 

 
10) Opening of E-Bids: 

 
i) The E-bids shall be opened online by authorized officials of IIMB as per schedule 
given in the Tender Notice. In the case of two bid tender, the Price bid of only those 

bidders who qualified in technical evaluation, shall be opened. 
 

ii) In the event of the specified date of Bid opening being declared a holiday for 
IIMB, the Bids shall be opened at the appointed time on the next working day.  In two-
part bidding, the financial bid shall be opened only after technical evaluation. No 

separate intimation shall be sent to the bidders in this regard. 
 

iii) Since E-bid is an online process, the E-bid opening or any other process may be 
delayed due to any technical/server issue.  If any such issue arises, this will not be 
tantamount to the process delay and IIMB will not be responsible for the same. 

 
iv) On opening of technical bids online, accepting the bid will not mean that the firm is 

technically or financially qualified. 
 
v) Bids will be opened online on the specified date and time. There is no need to 

visit IIMB premises to attend bid opening. If the bids cannot be opened on the due date 
and time due to any technical or administrative issues (network/connectivity issues, 

holidays, office closure etc.) the bids will be opened as soon as the issue is resolved or 
next working day as the case may be.  Bids submitted online on CPP portal are safe, 

secure, and confidential and can be seen only after opening of the price bids by following 
the due process. 
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V. SCOPE OF WORK AND TECHNICAL SPECIFICATIONS: 

 
Scope of work and technical specifications of Electrical and Air Conditioning 

works shall be as mentioned in the BOQ. 
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VI. SAFETY CONDITIONS 
 

1. General: 
The Bidder shall take all safety precautions / measures and ensure safety for the 

works, he has been contracted to execute. He shall follow all relevant safety codes of 
CPWD and IS codes and safety manuals.  Some of the more important measures are 
listed below.  The Bidder shall implement any further measures which may be required 

as per the safety codes of CPWD/ IS codes etc. and the measures which the Engineer 
may call for during the execution of the work.  

 
2. Scaffolding: 
Suitable scaffolds shall be provided for workmen for all work that cannot safely be 

done from the ground, or from solid construction except such short period work as can 
be done safely from ladders.  When a ladder is used an extra labourer shall be engaged 

for holding the ladder and suitable footholds and handholds shall be provided on the 
ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 
horizontal and 1 vertical).  

 
3. Guard Railing in Scaffolding / Staging / Platforms: 

Scaffolding or staging more than 3.25 meters above the ground floor or floor swung 
or suspended from an overhead support or erected with stationary support, shall have 
a guard rail properly attached, bolted, braced and otherwise secured at least 1 meter 

high above the floor or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such openings as may be 

so fastened as to prevent it from swaying from the building or structures.  
 
4. Working Platform / Gangway / Stairway: 

Working platform, gangways and stairways shall be  so constructed that they do not 
sag unduly or unequally, and if height of a platform or gangway or stairways is more 

than 3.25 meters above ground level or floor level, it shall be closely boarded, have 
adequate width and be suitably fenced provided with guard rail as described in 2 

above.  
 
5. Access to working platforms and other working places: 

Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed.  No portable single ladder shall be over 5 

meters in length.  Width between side rails in a rung ladder shall in no case be less 
than 30 cm. for ladders upto and including 3 meters in length. For longer ladders this 
width shall be increased at least 6 mm. for each additional 30 cm. of length.  Uniform 

step spacing shall not exceed 30 cm.  
 

6. Hoisting Machines: 
Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following:  

 
Those shall be of good mechanical construction, sound material and adequate strength 

and free from patent defects and shall be kept in good repair and in good working 
order. Every rope used in hoisting or lowering materials or as a means or suspensions 
shall be of durable quality and adequate strength, and free from patent defects.  

 
Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 shall be in charge of any hoisting machine including any 
scaffold winch or give signals to operator. 
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In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension, safe working load 

shall be ascertained by adequate means.  Every hoisting machine and all gear referred 
to above shall be plainly marked with safe working load.  In case of hoisting machine 

having a variable safe working load, each safe working load and the condition under 
which it is applicable shall be clearly displayed on the machine prominently.  No part 
of any machine or of any gear referred to above in this paragraph shall be loaded 

beyond safe working load except for the purpose of the testing.  
 

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances shall be provided with efficient safeguards; hoisting appliances shall be 
provided with such means as will reduce to the minimum, risk of accidental descent 

of load.  Adequate precautions shall be taken to reduce to the minimum risk of any 
part of a suspended load becoming accidentally displaced.  When workers are 

employed on electrical installations which are already energised, insulating mats, 
working apparel such as gloves, sleeves and boots, as may be necessary shall be 
provided. Workers shall not wear any rings, watches and carry keys or other materials 

which are good conductors of electricity.  
 

Load tests:  All cranes, hoisting machines etc. shall be load tested. Bidder shall submit 
test certificate from competent, authorised person before use. 
 

7. Demolition works: 
Before any demolition work is commenced and also during the process of the work:  

 
a. All roads and open areas adjacent to the work site shall either be closed or 
suitably protected.  

 
b. No electric cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by Bidder shall remain electrically charged.  
 

c. All practical steps shall be taken to prevent danger to persons employed, from 
risk or fire or explosion, or flooding.  No floor, roof, or other part of a building shall be 
so overloaded with debris or materials as to render it unsafe.  

 
d.  All blasting materials shall be stored and handled as per guidelines of relevant 

authorities. 
 
8. Barricades: 

i. Bidder shall erect and maintain barricades required in connection with his 
operation to guard or protect:  

 
a. Excavation / Hoisting / Lifting areas  
b.    Slab Openings 

c. Areas adjudged hazardous by Bidder's or Engineer’s Inspection. 
d. Existing property subject to damage by Bidder's operations. 

 
 ii. Bidder's employees and those of his sub-Contractors shall become acquainted 
with IIMB / Engineer's barricading practice and shall respect the provisions thereof. 

 
9. Net & Protective Platform: 

The Bidder shall provide & maintain a closely knitted PVC net all-round tall buildings 
throughout the construction period. He shall also provide all-round from external face 
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about 1.5 M+ wide temporary platforms at all the floor covered with welded steel 
mesh. This shall be maintained & updated throughout the construction period to avoid 
any accident due to dropping of construction materials/debris. This shall be strictly 

followed, and work shall be permitted only when complied to satisfaction of the 
Engineer. If the above are not fully taken care of the Engineer reserves the right to 

get the same carried out through other agency at the risk and cost of the Bidder. 
 

10. Prevention of Fire and Protection: 

All combustible waste materials, wood scaling, soiled rags, etc. should be removed 
daily and burned in suitable areas.  

 
Fire, welding, and flame cutting should not be permitted in combustible areas.  Fires 
and open flame devices should not be left unattended.  

 
Smoking should be prohibited in all flammable material storages, viz. carpentry, paint 

shops, garages, service stations, etc.  "No Smoking" signs should be posted on all 
such areas.  
 

Accumulation of flammable liquids on floor, walks, etc, should be prohibited.  All spills 
of flammable liquids should be cleaned up immediately.  

 
Flammable liquids, lubricants, etc. should be handled and transported in safety 
containers and drums which can be kept tightly capped.  

 
Petrol or other flammable liquids with a flash point below 100 Deg F should not be 

used for cleaning purposes.  
 
Oxygen cylinders should not be stored with combustible materials.  

 
All electric installations should be properly earthed.  Repairs should not be made on 

electrical circuits until the circuit has been de-energized.  
 

Fire extinguishers & fire buckets, painted red, should be provided at all fire hazardous 
locations. Extinguishers should be inspected, serviced & maintained in accordance with 
manufacturer’s instructions. The inspections should be evidenced by  notations on the 

tag attached to the extinguisher.  
 

Handling of Hazardous materials shall be as per statutory regulation. 
 
11. Electrical Equipment: 

All temporary and permanent electrical installations, power distribution and supply 
required for execution of Work shall be carried out conforming to existing industrial 

and domestic safety rules and regulations.  Important specific points to be noted are 
as under: 
Meter room and main switches should be freely accessible at all times and fully 

protected against all weathers. 
 

Power distribution system shall be identifiable with display marking on switches. 
 
All power distribution shall be carried out with coated, adequately, insulated and of 

appropriate current / load rating cables.  It shall be securely routed for this purpose.  
No loose, naked, hanging wires shall be permitted. 
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Overload protection devices shall be installed whenever and wherever heavy current 
/ load consuming construction or plant machinery susceptible to hazard is in use and 
as directed by the Engineer. 

 
Metallic plugs and sockets shall be used in field work.  Switch board shall be in close 

proximity so as to have quick control over the supply 
 
Proper and adequate earthling connection to be provided for all installation, plant 

machinery and distribution system. 
 

Hand lamps and inspection lamps shall be adequately insulated and guarded with wire 
mesh and will have proper plugs for use. 
 

Security and illuminatory light shall be secured firmly and protected to withstand all 
weather. 

 
12. Protective equipment / gears: 
All necessary personal protective equipment as considered adequate by the  IIMB and 

the  Engineer shall be available for use of the persons employed on the site and 
maintained in a condition suitable for immediate use; and the Bidder shall take 

adequate steps to ensure proper use of equipment by those concerned.  
 
• Workers employed on mixing cement concrete shall be provided with protective 

footwear & protective goggles, hand gloves of polythene type.  
• Those engaged in handling any material which is injurious to eyes shall be provided 

with protective goggles.  
• Those engaged in welding works shall be provided with welders’ protective eye-

shields.  

• The following safety equipment should be provided to workers as required and their 
use enforced. Rubber boots; hard toe protective safety boots; hard hats & helmets, 

safety belts; goggles for stone/concrete cutters., gas welding aprons, respirator 
shields, manila ropes and slings for lifelines, gloves, flash lights, battery lamps, 

safety nets, boatswains chairs, helmets, life and ring buoys.  
 
Items of personal wear should be maintained in serviceable condition and should 

before being reissued to other employees or returned to stores to be cleaned, 
sterilised, inspected and repaired, if necessary.  

 
Loose and frayed clothing, hand rings, loose watch chains, etc. should not be worn 
around moving machinery or other sources of entanglement.  

 
13. Other Safety Measures:  

Every receptacle used for raising or lowering stones, bricks, tiles, slates, or other 
subjects should be enclosed, constructed or designed so as to prevent the accidental 
fall of such objects.  

 
All gears, tools, goods or loose material should be properly loaded into the bucket or 

receptacle in which they are being raised or lowered. If necessary, they should be 
properly secured, or effective precautions should be taken to prevent their fall.  
 

No timber or materials with projecting nails should be used in any work because they 
can be a source of danger to people.  
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Adequate precautions shall be taken to prevent danger from electrical equipment.  No 
materials on any of the sites shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The Bidder shall provide all necessary 

fencing and lights to protect public accidents and shall be bound to bear expenses of 
defence of every suit, action or other proceeding at law that may be brought by any 

person for injury sustained owing to neglects of the above precautions and to pay any 
damages and costs which may be awarded in any such suit, action or proceedings to 
any such person or which may with the consent of the Bidder be paid to compromise 

any claim by any such person.  
 

Adequate Safety Precautions shall be taken by the Bidder to ensure the Safety of the 
workmen engaged by him. 
 

14. First Aid Injuries: 
i.    Bidder shall maintain first aid facilities for his workmen. First aid appliance 

including an adequate supply of sterilised dressings and sterilised cotton wool 
should be maintained in a readily accessible place.  Appliances should be kept 
in good order, and they should be placed under the charge of a responsible 

person who should be readily available during the working hours.  
 

ii. Bidder shall make adequate arrangements for ambulance service and for 
treatment of injuries.  Names of those providing these services shall be 
furnished to IIMB prior to start of constructions and their telephone numbers 

shall be prominently posted in Bidder's field office.  
  

15. Maintenance: 
All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in a safe condition and no scaffold, ladder or equipment shall be altered 

or removed while it is in use.  
 

16. Enforcement: 
To ensure effective enforcement of the rules and regulations relative to safety 

precautions, arrangements made by the Bidder shall be open to inspection by the 
Engineer or his representatives and the Inspecting Officers.  
 

17. Displays: 
These safety provisions shall be brought to the notice of all concerned by display on a 

notice board at prominent places at the work spot.  Persons responsible for ensuring 
compliance with the Safety Code shall be named therein by the Bidder.  
 

18. Work permits:  
The bidder shall at his own cost and responsibilities follow all the safety rules and 

regulations and safety codes such as: - 
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PROFORMA - A 

 
UNDERTAKING LETTER 

 

(Please submit in your letter head with date) 
 

 
To 
 

Chief Manager (Infrastructure)  
Indian Institute of Management,  

Estate Section 
Bannerghatta Road,  
Bangalore - 560 076 

 
 

Work:  

 
 

Dear Sir,  
 
This has reference to your above Notice inviting the tender (NIT) published in your IIMB 

web site.  

 

We hereby state that we M/s ________________________________________ have 

submitted the above tender documents duly filling at the appropriate places without 

making any alterations, corrections, omissions in the tender issued by the IIMB. 

 
 

 
 

Signature & Name of the Bidder 
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PROFORMA – B 

 
BIDDER BANK DETAIL FORM 

 
(Please submit in your letter head with date) 

 

Indian Institute of Management Bangalore 
Bannerghatta Road 

Bangalore – 560 076 
 
Dear Sir, 

 
I / We hereby request you to remit our payments to our bank account as per the details 

furnished below: 
 

Sl.No. Particulars Particulars 
 

1 Name of the 
Agency/Organization 
 

 

2 Complete Address 
 

 

3 Name of the Contact 
Person 

 
 

 

4 Contact Numbers 
 

E-mail id  
 

 

5 Savings / current 
account number 
 

 

 

6 Name of the Bank 

 
 

 

7 Name of the branch 
with complete address 

 
 

 

8 IFSC Code  

 

 

9 PAN Number  
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I / we hereby declare that I /we are authorized to sign this form and that the particulars 

furnished above are correct and complete in all respects. If the transaction is delayed 
or not effected at all for reasons of incomplete or incorrect information, I /we shall not 

hold IIMB responsible. 
 
Authorised Signatory: 

Name: 
Designation: 

Date: 
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PROFORMA – C 

 

DECLARATION LETTER 
 

(Please submit in your letter head along with date) 
 

To 

 
Chief Manager (Infrastructure)  

Indian Institute of Management Bangalore  
Estate Section 
Bannerghatta Road,  

Bangalore - 560 076 
 

 

Work:  

 

Dear Sir, 
 

Please find herewith enclosed the Technical Bid document comprising of Terms & 

conditions, General & Special Conditions and Safety Code relating to the works specified 
in the Technical Bid Document hereinafter set out and having acquired the requisite 

information relating thereto as affecting the Technical Bid, I / We hereby offer to execute 
the works specified in the said document with the labour/worker rates mentioned at 
Price Bid portion of Technical Bid Document and in accordance in all respects with the 

conditions, specifications, & instructions in writing referred to in conditions of Technical 
Bid Appendix to the form of Technical Bid, articles of agreement, general conditions of 

contract,  appendix to the Technical Bid, annexures, safety condition, technical 
specifications, and in all other respects in accordance with such conditions so far as they 
may be applicable. 

 
The document being read and understood all the contents of the Technical Bid 

Document do hereby accept all the Terms and conditions laid down in the said 
Technical Bid document and will abide by the same on acceptance and award 
of work. 

 
 

Yours Faithfully, 
 

     FOR M/s________________  
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PROFORMA D 

 

BIDDER CREATION TEMPLATE 
 

(Please submit in your letter head with date) 
 

Bidder Name   

PAN number   

GSTIN    

TAN Number   

Address   

Email Id   

Phone number   

Bank Name   

Branch Name   

BenefEngineer In-chargeiary Name   

Bank Account Number   

IFSC Code   

Organisation Type (whether Individual, corporation etc)   

Applicability of E-Invoicing (Yes/No)-(If no, please fill 
Proforma E)   

 
 

(The rows and columns can be adjusted by the bidder according to the length 
of the information). 
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PROFORMA E 

 

(Please submit in your letter head with date) 
 

 
Date:  
 

The Chief Finance Officer 
Indian Institute of Management Bangalore 

Bannerghatta Road 
Bangalore – 560076 
GSTIN: 29AAAAI0405N1ZQ 

PAN: AAAAI0405N 
 

 Sub : Declaration on non-applicability of e-invoicing provisions under GST 
 
 

We, (name of the bidder), with PAN ………………..., having our registered office 
at……………….., hereby declare that our aggregate turnover as per Goods and Services 

Tax (GST) law in India is less than INR 10 crores and we are not required to comply 
with                              e-invoicing provisions under GST for generation a Unique 
Invoice Registration Number (IRN) and QR code. 

 
Further, we also undertake that if the aggregate turnover of M/s. (name of the bidder), 

exceeds the current threshold or revised threshold notified by Government of India at 
any future date, then we shall issue documents in compliance with the GST provisions. 
 

This statement is true and correct and we agree to compensate you for any demand, 
credit reversal, denial of refund, loss, interest or penalty imposed due to any incorrect 

declaration or non-compliance by us.  
 

Thanking you, 
 
Yours faithfully, 

For (Bidder Name) 
 

 
 
 

(Signature) 
 

Name of the Authorized signatory 
Designation 
Contact no.: 

e-mail ID: 
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PROFORMA F 

 

(To be executed on Non Judicial Stamp Paper of the value of Rs.__________  
within 15 Days issue of Work Order) 

 
AGREEMENT 

 

Articles of Agreement for “NAME OF WORK” (“Agreement”) is executed on the <Insert 
Present date>day of ______________ Two Thousand And __________, 

 
Between  
 

Indian Institute of Management Bangalore (“IIMB”), a body corporate and Institute of 
National Importance under the Indian Institute of Managements Act 2017 having its 

registered office at Bilekahalli, Bannerghatta Road, Bangalore- 560076, represented 
through its Director (hereinafter called “IIMB”, which expression shall include its 
successors and assigns wherever the context or meaning shall so require or permit) of 

the One Part;  
 

And    
 
__________________, an organization duly incorporated under the applicable laws of 

India and having its office _____________________________________________, 
represented by its Proprietor ________________________ hereinafter called the 

“Contractor” (Which expression shall include its successors and assigns wherever the 
context or meaning shall so require or permit) of the Other Part. 
 

IIMB, and the Contractor shall be individually referred to as "Party" and jointly referred 
to as "Parties". 

 
Whereas  

 
IIMB has, through the Tender dated ____________________________ invited reputed 
contractors for executing the works in connection with “NAME OF WORK”. 

 
• The Contractor, being the successful contractor has been issued the Work Order 

dated ______________________bearing number _________________________. 
 

• IIMB and the Contractor agree to bind themselves on the terms and conditions 

hereinafter mutually agreed to. 
 

Hence this Agreement is now made and entered into and both the Parties agree 
as follows:  
 

Scope of Work: The Scope of Work shall be as per the stipulations contained in the 
Work Order bearing number ______________________________________ dated 

_____________________, and the terms contained in the Tender documents on 
“NAME OF WORK” dated _____________________. The approximate value of the 
project, as per the Work Order is Rs___________________ (Rupees 

______________________________________________ Only) exclusive of applicable 
GST. 
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1. Term: Time is the essence of the Contract. The Contractor shall execute and 
fully complete all the works specified in the Work Order, i.e., within 

_________________________ from the date stipulated in the Work Order and in the 
manner and pursuant to the terms, obligations and conditions set forth herein and in 

the said Tender and Work Order. 
 

2. Penalty for delay: In case the work is not completed in the manner mentioned 

above, and to the complete satisfaction of IIMB, the Contractor shall, without prejudice 
to any other rights and remedies of IIMB, pay a penalty of minimum 1.0% to 

maximum 10% of the value of the unfinished or balance of the work. IIMB shall decide 
the percentage of penalty after considering the unfinished or balance of the work at that 
point of time and the percentage of penalty shall vary for each week of such delay in 

completion of the work. 
 

3. Payment Terms: In consideration of the work done under this Agreement, IIMB 
agrees to pay the Contractor at different stages as set forth in the Tender in that behalf. 
The Contractor shall be responsible for payment of all applicable Taxes on the works 

contract. 
i. The Contractor shall promptly raise an invoice to IIMB on the completion of work 

at each stage as per the Tender terms before the 10th day of the subsequent 
month, for the works completed in the previous stage. 

ii. IIMB shall pay such invoice within thirty (30) working days from the date of receipt 

of the undisputed invoice.  
iii. On receipt of the Final payments, the Contractor shall furnish a “No Demand 

Certificate” to IIMB. 
 
4. Obligations of Contractor: 

a. The Contractor shall take all appropriate and reasonable efforts to complete the 
work at IIMB to the satisfaction of IIMB in a timely and effective manner. 

b. The Contractor shall comply with all the Terms of this Agreement. 
c. The Contractor shall be responsible for complying with all the applicable Laws and 

IIMB shall not be held liable for any default of the Contractor in this regard. 
d. The Contractor shall ensure that all employees, workers, consultants etc., 
engaged pursuant to this Agreement at IIMB are its employees.  The Contractor shall 

be solely responsible for payment and provision to those employees and personnel of 
salaries, wages, allowances and all applicable benefits such as EPF, ESI under the 

applicable law for the time being in force. 
e. The Contractor shall complete the work to the satisfaction of IIMB as per the 
instructions of the authorized officer of IIMB. 

 
5. Security Deposit (SD): 7.5% of the gross value of the bill will be deducted as 

security deposit from monthly bills.  Such security deposit deducted from monthly bills, 
will be refunded at the end of defects liability period deducting the claims if any.  
 

6. Earnest Money Deposit will be returned after completion of the defects liability 
period. 

 
7. Insurance: The Contractor shall provide for adequate insurance cover to his 
employees. The Contractor shall ensure that the said insurance includes all liabilities, 

which would cover material and building damage, workmen’s compensation, third party 
liabilities etc., (CAR Policy for the Contract Value). The Contractor shall produce 

evidence of insurance coverage for all above before submitting invoices for payment. 
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Such Insurance Policy shall be obtained from a reputed insurer and in the terms 
approved by IIMB; or 
If the Contractor has a blanket insurance policy for all his Works and the policy covers 

all the items to be insured under this Agreement, the Contractor may assign such policy 
in favour of IIMB 

 
8. Indemnity: The Contractor shall be responsible for any accident and all 
compensation payable to anybody including contract labour employed by or out of the 

Agreement or arising out of and in the course of execution of this Agreement. IIMB shall 
not be responsible or liable for making any payment whatsoever, which is to be made 

by the Contractor. If for any reason IIMB is made liable to pay compensation for any 
accident arising out of and in the course of execution of this Agreement, the Contractor 
shall indemnify IIMB to the fullest extent of compensation awarded or ordered by any 

Authority. 
 

In the event of the non-fulfilment in any respect of the said covenant’s, terms, 
obligations and conditions on the part of the Contractor, the Contractor shall pay IIMB, 
all losses, damages, costs, charges and expenses, including legal expenses as IIMB may 

be directly or indirectly put to in consequence of such non-fulfilment by the Contractor. 
 

9. Confidentiality: Both the Parties hereby undertake that under no circumstances 
whatsoever they shall disclose any of the Terms of this Agreement and all or any 
Confidential Information belonging to the other like financial plans, business plans, and 

others, declared confidential to which they might have access during the association 
with one another in terms of this Agreement, except to the extent that is already in 

public knowledge/domain. The Confidential Information as hereinabove detailed shall 
not be disclosed during the subsistence of this Agreement and thereafter for a period of 
five years from the date of termination for whatever reason. 

 
10. Termination: If the Contractor fails to perform the work set out in this 

Agreement within the stipulated period of time or carry out the work to the satisfaction 
of IIMB, IIMB shall terminate the Agreement as a whole or a part thereof at the risk and 

cost of the Contractor, without prior notice. 
 
11. Consequence of Termination: In the event of termination of this Agreement, 

the parties agree to promptly deliver all the deliverables applicable to the fullest extent 
conceived, created or developed prior to the date of termination. 

 
In case of termination due to the material breach of the terms of this Agreement by the 
Contractor, IIMB shall get the balance work executed through a third party and recover 

from the Contractor all the additional costs incurred by and damaged caused to IIMB in 
procuring such services from any other third party. 

 
12. Arbitration: In the event of any dispute arising out of or in connection with this 
Agreement, the Parties agree to resolve the disputes amicably, failing which the disputes 

shall be referred to Arbitration. The Arbitrator shall be appointed by the Director of IIMB. 
The venue of Arbitration shall be at Bangalore. 

 
13. Applicable Law and Jurisdiction: This Agreement shall be governed and 
construed in accordance with the Indian Laws and subject to the exclusive jurisdiction 

of competent courts at Bangalore, India. 
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14. Miscellaneous: 
 

a. Relationship of Parties: Nothing contained in this Agreement shall be construed 
as creating a partnership between the Parties or as deeming either Party as an agent or 
representative of or employee of the other. Neither Party may act as the agent of the 

other Party or incur any liability on behalf of the other Party. 
 

b. Assignment: This Agreement shall not be assigned, sublicensed, sold, 
mortgaged, sub-contracted, or pledged to any other third person by the Contractor 
without the prior written consent of IIMB. 

 
c. Publicity: Both the Parties shall be entitled to issue or make any press releases 

or other public announcements relating to this Agreement. However, all press releases 
or other public announcements relating to this Agreement must be approved in advance 
and in writing, in each instance, by both the Parties. 

 
d. Notice: All notices, including notice of address change, required to be sent 

hereunder shall be in writing and shall be deemed to have been delivered when mailed 
by first class mail or reputable courier service return receipt requested to the address 
stated in the first page of this Agreement. Electronic communications are admissible 

provided these are sent with delivery confirmation receipt and followed by physical copy 
mailed as set forth above. 

 
e. Severability: If any provision of the Agreement is or becomes invalid or 
impracticable in whole or part, the validity of the other provisions of this Agreement 

shall not be affected thereby. The invalid provisions shall be replaced by valid provisions 
that come closest to the economic intention pursued by the Parties. 

 
f. Amendments: This Agreement may only be modified by mutual consent in 

writing, signed by the authorized representatives of each Party. 
 
g. Force Majeure: No Party shall be in default under this Agreement by reason of 

its failure or delay in the performance of its obligation if such failure or delay is caused 
by acts of God, Government Laws and Regulations, Strikes/lock-outs at the venue, war, 

natural calamities or any other cause beyond its control and without its fault or 
negligence.   
 

The Party claiming the relief under force majeure shall notify the other Party thereof 
without undue delay and if the impediment continues for more than three (3) months 

due to such causes as mentioned above, either party shall be entitled to terminate the 
Agreement by written notice to the other party without incurring any liability for breach 
of contract. 

 
h. Entire Agreement: The terms and conditions contained in the following 

documents are deemed to form part of this Agreement, namely, the Tender document 
including the Notice Inviting Tender, General Conditions, Special Conditions, the 
Specifications, the Priced Bill of Quantities, the Schedule of rates and prices, and the 

Drawings mentioned in the Specifications. The letter of Acceptance, Work Order and all 
the communication between the Parties will also form part of this Agreement. 
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In Witness Whereof the said parties hereto have hereunto set their hands. 

 
 
 

 
 

For IIMB       For Contractor  
 
 

Witnesses:       Witnesses: 
 

1.        1. 
 
 

2.        2. 
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PROFORMA G 

 
[FORMAT OF AFFIDAVIT] 

 
(Please submit in your letter head with date) 

 

 
 

To 
 
Chief Manager (Infrastructure) 

Estate Section 
Indian Institute of Management Bangalore 

Bengaluru. 
 
Sir, 

 
 

Sub: 
 
Authority: 

 
 

I, the undersigned hereby state that labourers / employees working [As per list 
enclosed] for M/s. _________________________________________ IIMB Ref No. 

_______________________________ are free from all adverse antecedents. In the 
event of any unusual act / incidents / accidents caused by the labourers / employees 
working for M/s. __________________ I take full responsibility for the lapses and 

misconduct on the part of labourers engaged by me. 
 

Thanking You 
 
Yours faithfully, 

 
 

Signature: 
 
 

Name: 
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PROFORMA - H 
 

LITIGATION DETAILS (COURT CASES/ARBITRATION) 

 
(To be submitted on company letterhead with date) 

 
  
Year Name of the work  

 
 

Name of the Client, with Address  
 
 

Title of the court Case/Arbitration  
 

 
Detail of the Court/ Arbitrator  
 

 
Status Pending/ Decided  

 
 
Disputed Amount (Current Value, the equivalent) in case of Court Cases/arbitration  

 
 

Actual Awarded Amount (Rs) in decided Court Cases/Arbitration          
  

  
 Signature and seal of Authorized Signatory of bidder  
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PROFORMA – I 
 

DECLARATION REGARDING BLACKLISTING / DEBARRING FOR TAKING PART 

IN TENDER 
 

(To be submitted on IIMB letterhead) 
 

I / We ………. hereby declare that the bidder / bidder namely M/s …………………………….. 

(name of the bidder) has not been blacklisted or debarred in the past by Union / State 
Government or organization from taking part in Government tenders in India and should 

not have any litigation in any of the courts. 
 

OR 

 
I / We ……………… (name of the bidder) hereby declare that the bidder / bidder namely 

M/s ………………………….. (name of the bidder of the bidder) was blacklisted or 
debarred by Union / State Government or any organization from taking part in 
Government tenders for a period of ………….. years w.e.f. ………. To ……………… The period 

has been completed on ……………… and now the bidder / bidder is entitled to take part in 
Government tenders. 

 
In case the above information is found false, I / We are fully aware that the tender / 
contract will be rejected / cancelled by the Institute and the PEMD submitted by the 

bidder will be forfeited. 
 

In addition to the above, Institute will not be responsible to pay the bills for any 
completed / partially completed work. 

 
 
 

Seal and Signature of the Bidder 
 

 
 
 

 
 

 
 


